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NATIONAL INSTITUTE OF AYURVEDA

Deemed To be University (De Novo), Ministry of AYUSH, Govt. of India

NIT No. : F.7(62)/ESTATE/2026-27

Name of Work: Supply Installation Testing and Commissioning of LT

Panel Including Civil Work Near IPD Block at NIA, Jaipur.

Estimated Cost: Electrical: Rs. 44,29,595/-
Civil: Rs. 14,15,098/-

Composite Rs. 58,44,693/-

Earnest Money: Rs. 1,16,894/-

Time Allow: 120 Days

Last date & time of submission of Bid : 01.06.2026 up to 03:00 PM

Last date & time of Opening of Bid : 02.06.2026 up to 04:00 PM
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NATIONAL INSTITUTE OF AYURVEDA

NOTICE INVITING TENDER
The National Institute of Ayurveda a Deemed University and autonomous organization under

the Ministry of AYUSH, Govt. of India Invites Online percentage rate tenders from approved and

eligible contractors of CPWD/MES/STATE PWD/PSU in appropriate Class for the following work(s) :

N.L.T. No.: F.7(62)/ESTATE/2026-27

Name of Work : Supply Installation Testing and Commissioning of LT Panel Including Civil Work
Near IPD Block at NIA, Jaipur.

Estimated Cost : ¥ Electrical Rs. 44,29,595/-
Civil Rs. 14,15,098/-
Composite : Rs. 58,44,693/-

Earnest money : Rs. 1,16,894/-, & period of completion :120 Days .
Last date & time of submission of tender 01.06.2026 upto 03:00 P.M.

The tender forms and other details can be obtained from the central public procurement portal

(CPP Portal) or website www.nia.nic.in

Estate In-Charge Joint Director (Admn.)
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The National Institute of Ayurveda a Deemed University and autonomous organization under the
Ministry of AYUSH, Govt. of India Invites Online percentage rate bids from approved eligible contractors
of CPWD/MES/STATE PWD/PSU in appropriate Class for the following work(s) :
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The tender forms and other details can be obtained from the website Central Public Procurement Portal

(CPP Portal) (URL : https://eprocure.gov.in/eprocure/app) or www.nia.nic.in

GUIDELINES FOR E-TENDERING:-Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital

Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP

Portal, prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:https://eprocure

.gov.in/eprocure/app .
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1. Registration

1.

N

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL:https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the CPP
Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and assign a
password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the registration
process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class Il
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India
(e.g. Sify / n Code / e Mudra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /password and the
password of the DSC/e-Token.

. Searching For Tender Documents.

There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by
several parameters. These parameters could include Tender ID, Organization Name, Location, Date,
Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a
number of search parameters such as Organization Name, Form of Contract, Location, Date, Other
keywords etc. to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tender scan be moved to the respective ‘My Tenders ’folder. This
would enable the CPP Portal to intimate the bidders through SMS/e- mail in case there is any
corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to
obtain any clarification / help from the Helpdesk.

Preparation of Bids

Bidder should take into account any corrigendum published on the tender document before submitting
their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of the
bid.

Estate In-Charge Joint Director (Admn.)
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3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR /DWF/JPG formats. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.

4, To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g.
PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidder scan
use “My Space” or “Other Important Documents” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while submitting a bid, and need
not be uploaded again and again. This will lead to a reduction in the time required for bid submission
process.

Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If
Bidder has uploaded his Documents in My Documents space, this does not automatically ensure
these Documents being part of Technical Bid.

4. Submission of Bids
1. Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app .
2. Bidder should log into the site well in advance for bid submission so that they can upload the bid in time

i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues.

3. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the
tender document.

4. Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter
details of the instrument.

5. Bidder should prepare the EMD as per the instructions specified in the tender document. The original
should be posted/couriered/given in person to the concerned official, latest by the last date of bid
submission or as specified in the tender documents. The details of the DD/any other accepted Instrument
physically sent, should tally with the details available in the scanned copy and the data entered during bid
submission time. Otherwise the uploaded bid will be rejected.

6. The agency shall download the pre bid clarification if any for the work and upload the same (scanned
copy) duly signed and sealed. The revised documents (if any) shall be uploaded in e tender portal.

7. Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ form at
with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BOQ file, open it and complete the SKY BLUE colored (unprotected) cells
with their respective financial quotes and other details(such as name of the bidder).No other cells should
be changed. Once the details have been completed, the bidder should save it an d submit it online,
without changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

Estate In-Charge Joint Director (Admn.)



10.

11.

12.

13.

14,

15.

16.

Page |7

Tenders are advised to upload their documents well in advance, to avoid last minutes rush on the server
or complications in uploading. DCSEM, in any case, shall not be held responsible for any type of
difficulties during uploading the documents including server and technical problems whatsoever.

Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of
the scanned document.

The server time (which his displayed on the bidders’ dash board) will be considered as the standard time
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

Submission of the tender documents after the due date and time (including extended Period) shall not be
permitted.

All the documents being submitted by the bidders would be encrypted using PKI encryption techniques to
ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the
time of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done. Any bid document that is
uploaded to the server is subjected to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the
portal), the portal will give a successful bid submission message & a bid summary will be displayed with
the bid no. and the date & time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

Intending Bidders are advised to visit this website regularly till closing date of submission to keep
themselves updated as any change/ modification in the tender will be intimated through this website
only by corrigendum / addendum/ amendment.

Assistant to bidders.

Any queries relating to the tender document and the terms and conditions contained therein should be
addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the
tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in general
may be directed to the 24x7 CPP Portal Help desk.
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3. The enlistment of the contractors should be valid on the last date of submission of tenders. In case the
last date of submission of tender is extended, the enlistment contractor should be valid on the last of
submission of tenders.

4, The intending bidder must read the terms and conditions of NIT carefully. He should only submit his bid if
he considers himself eligible and he is in possession of all the documents required

5. Information and instructions for bidders posted on website (www.nia.nic.in) /CPP Portal shall form part
of bid document.

6. The bid document consisting of plans, specifications, the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied with and other
necessary documents can be seen and downloaded from website www.nia.nic.in Or CPP Portal free of
cost.

7. The bid can only be submitted after deposition of original EMD either in the office of Estate In charge
within the period of bid submission. and uploading the mandatory scanned documents such as Banker’s
Cheque of a Commercial Bank/ Account Payee Demand Draft of a Commercial Bank/ Fixed Deposit
Receipt (FDR) of a Commercial Bank/ Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank towards EMD in favour of Vice Chancellor, National Institute of Ayurveda, Jaipur receipt
of deposition of original EMD

While submitting the EMD the bidders should ensure that any insertion/addition/deletion in the
FDR/TDR issued by the bank should be properly authenticated/ stamped by the issuing bank. In the
absence of which the EMD shall not be considered in proper form and bid of the bidder shall be rejected
by the Joint Director.

8. Any firm, agency, or contractor that has filed any case or legal proceedings in any court of law in
connection with any tender related to the National Institute of Ayurveda, which is still pending as of
date, or has any ongoing dispute directly or indirectly with the National Institute of Ayurveda shall not
be eligible to participate in this tender.

List of Documents to be submitted by bidder within the period of bid submission :-

l. Banker’'s Cheque of a Commercial Bank/ Account Payee Demand Draft of a Commercial Bank/
Fixed Deposit Receipt (FDR) with bank pledge letter of a Commercial Bank/ Bank Guarantee (for
balance amount as prescribed) from a Commercial Bank towards EMD.

1. Enlistment Order of the Contractor in required category and valid on the date of opening of
tender. Enlistment order issued by enlistment authority, with validity duly extended.

1. Valid GST registration certificate, if already obtained by the bidder. If the bidder has not obtained
GST registration as applicable, then he shall scan & upload undertaking as per Annexure IV along
with bid.

Iv. Copy of Receipt for deposition of original EMD issued from office of Estate In charge NIA where
bidder deposited EMD. (Format of deposition receipt should be as per Annexure-| of this section)

Estate In-Charge Joint Director (Admn.)
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V. Undertaking for site inspection [Intending bidders must upload undertaking that they have
inspected and examined the site and its surrounding before submitting their bids as stated in
Annexure-V

VI. Letter of Transmittal — As prescribed in Annexure-VI.

VII. Affidavit for Non-Blacklisting of the Firm on Non Judicial Stamp Paper Rs. 100/- and
“Non-Suspension of Business by CPWD/State/Central departments/PSU/Autonomous bodies in

Annexure-VII
VIIIl.  Any other Document as specified elsewhere in the NIT as mandatory.
IX. The Agency interested in bidding should have completed the work of similar nature work during

last 07 years ending last day of the month pervious to the one in which tenders are invited.

a. Three similar works completed each of value 40% of the estimated cost.
Or

b. Two similar works completed each of value 60% of the estimated cost.
Or

c. One similar works completed of 80% of value of the estimated cost.

**(Completed Work Experience Consider very good only)**

Similar works means general electrical works, substation works and cabling works of Building in
Institutional/Commercial/ Hospital Building/ Industries etc. for any central/State Govt. department/
PSUs/Autonomous Bodies. Completion certificate needs to be enclosed.

The intending bidder must have valid class-lll digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

The contractor can upload documents in the form of JPG format and PDF format.
Contractor must ensure to quote his percentage rate (above/below) in the BOQ/schedule.

The contractor shall get receipt of deposition of original EMD in the office of Estate In-charge inviting bids
in the prescribed format annexed as Annexure-l and also upload it along with the bid document.

The tenderer should also read the General Conditions of Contract for CPWD maintenance Works In-
charge 2023 except clause 25 amended up to Last Date of Submission of BID (available on CPP Portal &
above websites), which is available as Govt. of India Publications.

Tenders with any condition including that of conditional rebates in the tender document shall be rejected
forthwith.

GST, purchase tax, turn over tax, Excise duty, work contract tax or any other tax as applicable shall be
paid by the contractor himself. The contractor shall quote his rates considering all such taxes. The TDS
(tax deduction at source) shall be done from bill payments to the contractor as per Government law and
rules.

Estate In-Charge Joint Director (Admn.)
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GST, Building and other Construction Workers Welfare Cess or any other tax or Cess in respect of this
contract shall be payable by the contractor and Government shall not entertain any claim whatsoever in
this respect.

If any information furnished by the applicant is found incorrect at a later stage, he shall be liable to be
debarred from tendering/ taking up of works in NIA. The Department reserves the right to verify the
particular s furnished by the applicant independently.

The department reserves the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion.

The tenderer should not have been blacklisted or penalized by any Central Government/State Govt. of
fices/PSUs. A declaration in this effect is required to be scanned and uploaded while participation in
tendering process. As prescribed in Annexure - VII

The successful bidder shall be required to execute the Contract Agreement accepting all terms and
conditions stipulated herein on a non -judicial stamp paper of Rs. 500/ - (Rs. Five Hundred only) along
with performance security within fifteen days of the issue of the Letter of notification of a ward. In the
event of failure on the part of the successful bidder to sign the Contract within the period stipulated
above, the EMD s hall be forfeited and the acceptance of BID shall be considered as cancelled.

For Goods Supplied from India.

a. All the goods/Service ordered shall be delivered and Installed at National Institute of Ayurveda,
Jaipur within 45 days from the date of issue of Work order. All the aspects of safe delivery,
installation and commissioning shall be the exclusive responsibility of the supplier/contractor. If
the supplier/contractor fails to deliver, install and commission the goods on or before the
stipulated date, then a penalty at the rate of 0.5% per week or a part thereof of the total order
value shall be levied subject to maximum of 10% of the total order value. The successful tenderer
will also provide required training for supplied items at NIA, JAIPUR. The goods should be
manufactured after adoption of latest technology. If at any time during the currency of the
contract, the supplier encounters conditions hindering timely supply of the goods and
performance of services, the supplier shall promptly inform the NIA, JAIPUR for extension of the
delivery schedule accordingly.

b. On receiving the supplier/contractor communication, NIA, JAIPUR shall examine the situation as
soon as possible and, at its discretion, may agree to extend the delivery schedule, with or without
liquidated damages for completion of supplier’s contractual obligations by issuing an amendment
to the contract.

As a guarantee towards due performance and compliance of the contract work, the successful bidder
(contractor) will deposit an amount equal to 2.5% of order value and should be kept valid for a period of
60 days beyond completion of all the contractual obligation, including CMC period towards security
deposit by w ay of demand draft in favor of“ VICE CHANCELLOR, NATIONAL INSTITUTE OF AYURVEDA”
pay able at JAIPUR drawn on any Nationalized Bank/Scheduled Bank and payable at JAIPUR within fifteen

Estate In-Charge Joint Director (Admn.)
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days of the issue of the Letter of notification of award along with non-judicial stamp paper of Rs. 500/-
(Contract agreement).

Bidder shall submit a copy of the tender document and corrigendum, if any, duly signed and stamped on
each page, as a token of acceptance of all terms & conditions mentioned in the tender documents. In
case the bidder fails to upload the signed and stamped tender documents/NIT, the bid/tender submitted
by such bidder shall not be considered and is liable to be rejected.

Breach of Terms and Conditions : In case of breach of any terms and conditions as mentioned above, the
Competent Authority, will have the right to cancel the work order/job without assigning any reason
thereof and nothing will be payable by NIA, Jaipur. in that event the security deposit shall also stands
forfeited.

The contractor shall submit the work bill along with the measurement. Thereafter, the measurement
must be checked by the civil/electric engineering staff. Only then be payment of the bill to the contractor
shall be made.

Estate In-Charge Joint Director (Admn.)
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Annexure — |

Receipt of Deposition of Original EMD

Receipt No.: Date:

1. Name of Work ~ :-  Supply Installation Testing and Commissioning of LT Panel Including Civil Work
Near IPD Block at NIA, Jaipur.

2. NIT No. .- F.7(62)/ESTATE/2026-27
3. Estimated Cost :- Electrical Rs.  44,29,595/-
Civil Rs. 14,15,098/-

Composite: 58,44,693/-
4. Amount of Earnest Money Deposit - 1,16,894/-

5. Last Date of Submission - 01.06.2026 on or before 3:00 PM

1. Name of Contractor -
2. Form of EMD -
3. Amount of Earnest Money Deposit -

4., Date of Submission of EMD -

Signature, Name and Designation
of EMD Receiver
& With Office Stamp

Estate In-Charge Joint Director (Admn.)
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Annexure-I|
FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND)

WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has submitted his
tender dated ............. (date) for the construction of .......ccccoveeieiiiiiieicciieee e, (name of work) (hereinafter
called "the Tender")
KNOW ALL PEOPLE by these presents that We .......cccccccvveeiiicieeeiciiieeeens (name of bank) having our registered
office at ..uvevveeeciiieeeeeeeceeieeas (hereinafter called "the Bank") are bound UNto ......ccccccevviivvieeiieeiiiiiicreereeee.
(Name and office of Joint Director) (here in after called "the Estate-in-charge") in the sum of Rs. .....cccceeeeeunnnen.n.
(Rs. iN WOIdS ...ovveeeeiieeecciiiiee e e ) for which payment well and truly to be made to the said Estate-in

charge the Bank binds itself, his successors and assigns by these presents.
SEALED with the Common Seal of the said Bank this ................. dayof ................. 20......
THE CONDITIONS of this obligation are:

1. |If after tender opening the Contractor withdraws, his tender during the period of validity of tender
(including extended validity of tender) specified in the Form of Tender;

2. If the contractor having been notified of the acceptance of his tender by the Estate-in-charge:

a. fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if
required;
Or
b. fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender
document and Instructions to contractor,

We undertake to pay to the Estate-in-charge up either to the above amount or part thereof upon receipt
of his first written demand, without the Estate-in-charge having to substantiates his demand, provided that in his
demand the Engineering-Charge will note that the amount claimed by his is due to him owing to the occurrence
of one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............ after the deadline for
submission of tender as such deadline is stated in the Instructions to contractor or as it may be extended by the
Estate-in-charge, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this
Guarantee should reach the Bank not later than the above date.

SIGNATURE OF THE BANK SEAL

WITNESS ...

(SIGNATURE, NAME AND ADDRESS)

Estate In-Charge Joint Director (Admn.)
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Annexure-lll

On non-judicial stamp paper of minimum Rs. 100/-

(Guarantee offered by Bank to NIA Jaipur in connection with the execution of contracts) Form of Bank
Guarantee for Performance Guarantee/ Security Deposit/Mobilization Advance.

1. Whereas the Joint Director ..................... (name of division) ......ccccceveeennns , NIA on behalf of the Vice
Chancellor (hereinafter called “The Government”) has invited bids under ..........cc........... (NIT number)
...................... dated ........... for .ccceviiieiieeeccceee. (N@mMe Of WOIK) v,
The Government has further agreed to accept irrevocable Bank Guarantee for Rs. .........cccuueeeee. (Rupees
..................................... only) valid upto ................ (date)*........ as Earnest Money Deposit from
......................... (name and address of contractor) ..................... (hereinafter called “the contractor”) for
compliance of his obligations in accordance with the terms and conditions of the said NIT.

Whereas the Joint Director ................. (name of division) ....... , NIA on behalf of the Vice Chancellor
(hereinafter called “The Government”) has entered into an agreement bearing number .........................
with ..o, (name and address of the contractor) ........ (hereinafter called “the Contractor”) for
execution of WOrk.....ccoevvvveeiiieiiiiiniinnnneen, (name  of WOrK) e, The
Government has further agreed to accept an irrevocable Bank Guarantee for Rs. .......ccccveeeennens (Rupees
................................. only) valid upto........ (date)........ as Performance Guarantee / Security Deposit /

Mobilization Advance from the said Contractor for compliance of his obligations in accordance with the
terms and conditions of the agreement.

undertake to pay to the Government an amount not exceeding Rs. ........cc.c........ (Rupees.......couveeeunee only)
on demand by the Government within 10 days of the demand.

3. We, v, (indicate the name of the Bank) ..................... , do here by undertake to pay the
amount due and payable under this guarantee without any demur, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said Contractor. Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this guarantee shall be
restricted to an amount not exceeding Rs......... /-(Rupees...... only).

4. Signature ......... WE, i, (indicate the name of the Bank) ..................... , further undertake to pay
the Government any money so demanded notwithstanding any dispute or disputes raised by the
contractor in any suit or proceeding pending before any Court or Tribunal, our liability under this Bank
Guarantee being absolute and unequivocal. The payment so made by us under this Bank Guarantee shall
be a valid discharge of our liability for payment there under and the Contractor shall have no claim
against us for making such payment.

5. We, ........... (indicate the name of the Bank) ............ , further agree that the Government shall have the
fullest liberty without our consent and without affecting in any manner our obligation here under to vary

Estate In-Charge Joint Director (Admn.)



Page |15

any of the terms and conditions of the said agreement or to extend time of performance by the said
Contractor from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Government against the said contractor and to forbear or enforce any of the terms and
conditions relating to the said agreement and we shall not be relieved from our liability by reason of any
such variation or extension being granted to the said Contractor or for any forbearance, act of omission
on the part of the Government or any indulgence by the Government to the said Contractor or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6. We, .cooovrvvvriieennnnns (indicate the name of the Bank) .......cccccceeveevnnnne , further agree that the Government at
its option shall be entitled to enforce this Guarantee against the Bank as a principal debtor at the first
instance without proceeding against the Contractor and notwithstanding any security or other guarantee
the Government may have in relation to the Contractor’s liabilities.

7. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor.

8. We, e, (indicate the name of the Bank) .......cccccccveveueennee. , undertake not to revoke this
guarantee except with the consent of the Government in writing.

9. This Bank Guarantee shall be valid up to ..cccocveiiiiiiiininnnn. unless extended on demand by the
Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted
tORS. i, (Rupees .....ccooeeeeuneee. only) and unless a claim in writing is lodged with us within the
date of expiry or extended date of expiry of this guarantee, all our liabilities under this guarantee shall
stand discharged.

Date ...cccvvvvininnnns
Witnesses :
Lo Authorized Signatory
Name and Address Name
Designation
Staff code no.
Bank Seal
2. Signature .....cccccevennees

Name and address
*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and
180 days for two/'three bid system from the date of submission of tender.
**In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for
performance guarantee/security deposit/mobilization advance, as the case may Estate In-Charge be
earnest money or for case may be.

Estate In-Charge Joint Director (Admn.)
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ANNEXURE-IV

Undertaking
Regarding obtaining GST registration Certificate of The State, in which
work is to be taken up.

If work is awarded to me, I/we shall obtain GST registration Certificate of the State, in which work
is to be taken up within one month from the date of receipt of award letter or before release of any
payment by NIA, whichever is earlier, failing which I/We shall be responsible for any delay in payments
which will be due towards me/us on account of the work executed and/or for any action taken by NIA or

GST department in this regard.

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Estate In-Charge Joint Director (Admn.)
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ANNEXURE-V

DECLARATION ABOUT SITE INSPECTION

To,

Joint Director,

National Institute of Ayurveda
Jaipur-302020

Sub: (NIT NO) F.7(62)ESTATE/2026-27

Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD Block at NIA,
Jaipur.

Dear Sir,

It is hereby declared that as per CPWD6 for e-Bidding, I/ We the bidder inspected and examined the
subject site and its surrounding and satisfy myself/ ourselves as to the nature of the ground and sub-soil(so far as
is practicable), the forms and nature of the site. / ourselves before submitting the bid, the accommodation which
may require and all necessary information as to risks, contingencies and other circumstances which may influence
or affect our bid have been obtained. I/We the bidder shall have full knowledge of the site and no extra charge

consequent upon any misunderstanding or otherwise shall be claimed in later date.

| /We bidder shall be responsible for arranging and maintaining at own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a bid by me/us implies that | / We
have read this notice and all other contract documents and has made myself /ourselves aware of the scope and
specifications of the work to be done and local conditions and other factors having a bearing on the execution of

the work.

Yours faithfully

(Duly authorized signatory of the bidder)

Estate In-Charge Joint Director (Admn.)
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ANNEXURE-VI

INFORMATION REGARDING ELIGIBILITY LETTER OF TRANSMITTAL FORM:

Joint Director,

National Institute of Ayurveda

Jaipur-302002

Sub: (NIT NO) F.7(62)ESTATE/2026-27

N/w:

Sir,

Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD Block at NIA,

Jaipur.

Having examined the details given in tender notice and bid document for the above work, I/we
hereby submit the bid along with all required information and documents.

I/we hereby certify that all the statements made and information supplied by me are true and correct.

I/we have furnished all information and details necessary for bid and have no further pertinent
information to supply.

I/we also authorize the Joint Director, National Institute of Ayurveda (NIA), Jaipur to approach individuals,
employers, firms and corporation to verify our details, if required.

Certificate: It is certified that the information given by me/us in the bid are correct. It is also certified that
I/we shall be liable to be debarred, disqualified/cancellation of enlistment in case any information
furnished by me/us found to be incorrect.

Contact details of our authorized representative are as under:

Name

Mobile Number:

Email id:

Contact Address:
Signature(s) of Bidder(s)
Seal of bidder

Name of Bidder:

Contact Address:

Email Id of Bidder:

Mobile Number of Bidder(s):

Estate In-Charge Joint Director (Admn.)
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(Annexure - VII)
PROFORMA OF AFFIDAVIT For Non - Black Listing and “Non Suspension of Business” By
CPWD/State/Central Departments/PSUs/Autonomous Bodies.
NIT No. : F.7(62)Estate/2026-27

N/W: "Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD
Block at NIA, Jaipur"

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by any
state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its operations. Further
that, if such information comes to the notice of the department, then I/we shall be debarred for bidding
in NIA in future forever. Also, if such information comes to the notice of department on any day before
date of start of work, the Estate-in-charge shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee.

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized

of the firm with stamp

Estate In-Charge Joint Director (Admn.)
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Part A

Estate In-Charge Joint Director (Admn.)
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NIT FOR e-TENDERING
NATIONAL INSTITUTE OF AYURVEDA
DEEMED TO BE UNIVERSITY (DE-NOVO)
(Ministry of AYUSH, Govt. of India

Percentage rate tenders are invited on behalf of President of India from approved and eligible contractors
of CPW D/MES/ STATE PWD/PSU in appropriate class in single bid system for the work of "Supply Installation
Testing and Commissioning of LT Panel Including Civil Work Near IPD Block at NIA, Jaipur"

1. The enlistment of the contractors should be valid on the last date of submission of tenders. In case
only the last date of submission of tender is extended, the enlistment of contractor should be val id
till the original date of submission of tenders.

2. The composite work is estimated to cost Rs. 5844693/- (Electrical : Rs. 4429595/~ , Civil : Rs.
1415098/-) This estimate.

3. Agreement shall be drawn with the successful tenderer on prescribed Form No. CPWD 7 which is
available as a Govt. of India Publication and also available on website CPP PORTAL. Tenderers shall
quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

4. The time allowed for carrying out the work will be 120 days from the date of start as defined in
schedule ‘F’ or from the first date of handing over of the site, whichever is later, in accordance with
the phasing, if any, indicated in the tender documents

5. The site for the work is available.

I.  The Working architectural and structural drawing shall be submitted by the contractor to the
Estate- In-charge. The prior approval of the same shall be made before any execution of
work, as per requirement of the same as per approved programme of completion submitted
by the contractor after a ward of the work.

6. Tender document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms & conditions of contract to be complied with by the
contract or whose tender may be accepted and other necessary documents except Standard General
Conditions of Contract Form can be seen from website CPP Portal or www.nia.nic.in free of cost.

7. The standard publications like General Conditions of Contract, Applicable Delhi Schedule of Rates for
Civil and Electrical, Applicable Specifications for Civil and Electrical works and Applicable Delhi

Analysis of Rates for civil and electrical with amendments /correction slips up to the previous day of

Estate In-Charge Joint Director (Admn.)
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last date of submission of Bids can be seen free of cost from website CPP Portal or www.nia.nic.in
free of cost.

8. After submission of the bid the contractor can re-submit revised bid any number of times but before
last time and date of submission of tender as notified.

9. While submitting the revised bid, contractor can revise the rate of one or more item(s) any number of
times (he need not re-enter rate of all the items) but before last time and date of submission of
tender as notified.

10. Earnest Money in the form of Banker’s Cheque of a Commercial Bank/ Account Payee Demand Draft
of a Commercial Bank/ Fixed Deposit Receipt (FDR) of a Commercial Bank/ Insurance Surety Bonds/
Bank Guarantee (for balance amount as prescribed) from a Commercial Bank (drawn in favor of ‘Vice
Chancellor NIA’, shall be scanned and uploaded to the e-Tendering website within the period of bid
submission. The original EMD should be deposited in the office of Joint Director inviting bids within
the period of bid submission. The EMD receiving officer (including NIT issuing EE/AE) shall issue a
receipt of deposition of earnest money deposit to the bidder in a prescribed format (enclosed)
uploaded by tender inviting authority in the NIT. The receipt shall also be uploaded to the e-tendering
website by the intending bidder up to the specified bid submission date and time. Copy of Enlistment
Order and other documents as specified in the press notice shall be scanned and uploaded to the
e-Tendering website within the period of bid submission. However, certified copy of all the scanned
and uploaded documents as specified in press notice shall have to be submitted by the lowest bidder
only within a week physically in the office of tender opening authority. Online bid documents
submitted by intending bidders shall be opened only of those bidders, whose origin al EMD deposited
with NIA and other documents scanned and uploaded are found in order.

11. Pre Bid meeting with the intending bidders shall be held on 07/01/2026 at 03:00 PM onwards at
Estate Department NIA, Jaipur. All the prospective bidders are requested to send comments/
representations on or before pre- bid meeting. Intending bidder will be allowed to seek clarification
of specifications, conditions of contract etc. in writing to NIA, Jaipur. (E-mail:
niaestate01@gmail.com) within 24 hours of the pre bid meeting.

12. The bid submitted shall become invalid if:

l.  The bidder is found ineligible.
II.  The bidder does not deposit original EMD In Estate Office NIA, Jaipur

lll.  The bidder does not upload all the documents (including GST Registration) as stipulated in
the bid document including the copy of receipt for deposition of original EMD.

V. If any discrepancy is noticed between the documents as uploaded at the time of submission
of bi d and hard copies as submitted physically by the lowest tenderer in the office of tender
opening authority.

V. If a tenderer or does not quote any percentage above / below on the total amount of the
tender in percentage rate tender, the tender shall be treated as invalid and will not be
considered as tenderer.

Estate In-Charge Joint Director (Admn.)
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13. The Contractor whose tender is accepted will be required to furnish performance guarantee of 5.0%
(Five Percent) of the tendered amount within the period specified in Schedule "F". This guarantee
shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call
receipt of any commercial bank/Banker's cheque of any commercial bank/Account Payee Demand
Draft of any commercial bank/ (in case guarantee amount is less than Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipt or Guarantee Bonds of any Commercial bank or the State Bank of
India in accordance with the prescribed form. In case the contractor fails to deposit the said
performance guarantee within the period as indicated in Schedule 'F', including the extended period
if any, the Earnest Money deposited by the contractor shall be forfeited automatically without any
notice to the contractor. The Earnest Money deposited along with tender shall be returned after
receiving the aforesaid performance guarantee. The contractor whose bid is accepted will also be
required to furnish either copy of applicable licenses / registrations or proof of applying for obtaining
labor licenses, registration with EPFO, ESIC and BOCW Welfare Board including Provident Fund Code
No. if applicable and also ensure the compliance of aforesaid provisions by the sub contractors, if any
engaged by the contractor for the said work and Programme Chart (Time and Progress) within the
period specified in Schedule F.

The site pertaining to the works will be open for inspection by the tenderers at the office of above
mentioned officer.

14. The description of the work is as follows:

"Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near
IPD Block at NIA, Jaipur"

Intending tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the work, the form and nature of
the site, the means of access to the site, the accommodation they may require and in general
shall themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging
and maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for
workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a tender by a tenderer implies that he has
read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions and rates at which stores, tools and plant,
etc. will be issued to him by the Government and local conditions and other factors having a
bearing on the execution of the work.

15. The Joint Director on behalf of the V.C. NIA does not bind itself to accept the lowest or any other
tender and reserves to itself the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall be summarily rejected.

16. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

Estate In-Charge Joint Director (Admn.)
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17. The Joint Director on behalf of V.C. NIA reserves to himself the right of accepting the whole or any
part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

18. The tender for the works shall remain open for acceptance for a period of 60 (sixty) days from the
due date of its opening. Further.

l. If any tenderer withdraws his tenders or makes any modifications in the terms & conditions
of the tender which is not acceptable to the department within 7 days after last date of
submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not.

1. If any tenderer withdraws his tenders or makes any modifications in the terms & conditions
of the tender which is not acceptable to the department after expiry of 7 days after last date
of submission of bids, then the Government shall without prejudice to any other right or
remedy, be at liberty to forfeit 100% of the earnest money absolutely irrespective of letter of
acceptance for the work is issued or not. (iii) In case of forfeiture of earnest money as
prescribed in para (i) and

1. above, the bidders shall not be allowed to participate in the rebidding process of the same
work.

19. This notice inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of:-

I.  The Notice Inviting Tender, all the documents including additional conditions, specifications
and drawings, if any, forming part of the tender as uploaded at the time of invitation of
tender and the rates quoted online at the time of submission of bid and acceptance thereof
together with any correspondence leading thereto.

Il In Case of any dispute in tender between both parties the matter shall be referred to civil
courts having jurisdiction at Jaipur courts.

[ll.  The contractor shall submit the work bill along with the measurement. Thereafter, the
measurement must be checked by the civil/electric engineering staff. Only then be payment
of the bill to the contractor shall be made.

20. For Composite Tenders:-
20.1.1 The Estate In-Charge of the work will call tenders for the composite work. The cost of

tender document and Earnest Money will be fixed with respect to the combined
estimated cost put to tender for the composite tender.

Estate In-Charge Joint Director (Admn.)
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20.1.2 The tender document will include following three components:

Part A :- CPWD-6, CPWD-7 including schedule A to F for major component of the work,

Standard General Conditions of Contract for CPWD 2023 or latest edition as
applicable with all amendments/modifications.

Part B :- General/specific conditions, specifications and schedule of quantities applicable

to major component of the work.

Part C :- Schedule A to F for minor component (Civil) of the work. General/specific

20.1.3

20.1.4

20.1.5

20.1.6

20.1.7

20.1.8

20.1.9

20.1.10

Estate In-Charge

conditions, specifications and schedule of quantities applicable to minor
component(s) of the work.

The tenderer must associate with himself, agencies of the appropriate class eligible to
tender for each of the minor component individually, if required.

The eligible tenderers shall quote rates for all items of major component as well as for all
items of minor components of work.

After acceptance of the tender by competent authority, the Joint Director (Admn.) of the
work shall issue letter of award on behalf of the Vice Chancellor NIA. After the work is
awarded, the main contractor will have to enter into one agreement with Joint Director
(Administration)

Entire work under the scope of composite tender including major and all minor
components shall be executed under one agreement.

Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works.

The main contractor has to associate agency(s) for minor component(s) conforming to
eligibility criteria as defined in the bid document and has to submit detail of such
agency(s) to Estate-in-charge within prescribed time. Name of the agency(s) to be
associated shall be approved by Estate-in-charge .

In case the main contractor intends to change any of the above agency/agencies (for
horticulture component) during the operation of the contract, he shall obtain prior
approval of Estate-in-charge. The new agency/agencies shall also have to satisfy the laid
down eligibility criteria. In case Estate-in-charge is not satisfied with the performance of
any agency, he can direct the contractor to change the agency executing such items of
work and this shall be binding on the contractor.

The main contractor has to enter into agreement with the contractor(s) associated by
him for execution of minor component(s). The Memorandum of Understanding for
associate contractor is enclosed in this document. Copy of such agreement shall be
submitted to Joint Director (Administration) as well as to Estate-In-Charge of work. In
case of change of associate contractor, the main contractor has to enter into agreement
with the new contractor associated by him.

Joint Director (Admn.)
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20.1.11 Running payment for the major & minor component shall be made by Estate-In-Charge to
the main contractor. Running payment for minor components shall be made by the

Estate in-charge directly to the main contractor.
20.1.12 (A) The composite work shall be treated as complete when all the components of the work
are complete. The completion certificate of the composite work shall be recorded by

Estate in-charge after record of completion certificate of all other components.

20.1.12 (B) Final bill of whole work shall be finalized and paid by the Estate-In-Charge.

Estate In-Charge Joint Director (Admn.)



Page |27

NATIONAL INSTITUTE OF AYURVEDA
Percentage Rate Tender & Contract for Works

(A) Tender for the work of Supply Installation Testing and Commissioning of LT Panel Including
Civil Work Near IPD Block at NIA, Jaipur.

(i) To be Submitted by 14:00 hours on 21.05.2026 to Joint Director, NIA
(ii) To be opened in presence of tenderers who may be present at 4:00 hours on 02.06.2026
in the office of Estate In-Charge NIA, Jaipur.

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of
contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Vice Chancellor NIA within
the time specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by,
and in respect of accordance with, such conditions so far as applicable.

If 1/We, fail to furnish the prescribed performance guarantee within prescribed period, I/We
agree that the said Vice Chancellor NIA or his successors, in office shall without prejudice to any other
right or remedy, be at liberty suspend the lowest bidder for one (01) year and shall not be eligible to bid
for Empanelment tenders from the date of issue of suspension order. Further, if I/We fail to commence
work as specified, I/ We agree that Vice Chancellor NIA or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision contained in Clause
12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as
aforesaid, |/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then |/We shall be debarred for tendering in NIA in future forever. Also, if such a violation
comes to the notice of Department before date of start of work, the Estate-in-charge shall be free
forfeit the entire amount of Performance Guarantee and suspend the lowest bidder for one (01) year
and shall not be eligible to bid for Empanelment tenders from the date of issue of suspension order.

Estate In-Charge Joint Director (Admn.)
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I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom |I/We am/are authorized to
communicate the same or use the information in any manner prejudicial to the safety of the State.

Dated Signature of Contractor
Witness: Postal Address
Address:

Occupation:

Estate In-Charge Joint Director (Admn.)
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ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the Vice Chancellor NIA for a sum of Rs.

The letters referred to below shall form part of this contract agreement:-

(a)

(b)

(c)
For & on behalf of the Vice Chancellor NIA.
Signatures......ccoevveeeiiiiiiiennnn.

Dated: Designation........ccccevuveeeeeennns

Estate In-Charge Joint Director (Admn.)
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PROFORMA OF SCHEDULES
SCHEDULE ‘A’
Schedule of quantities Schedule attached at Page No. 60 -61
SCHEDULE ‘B’

Schedule of materials to be issued to the contractor.

S.No. Description of item Quantity Rates in figures & Place of Issue
words at which
the material will
be charged to the
contractor
1 2 3 4 5
NIL
SCHEDULE ‘C’
Tools and plants to be hired to the contractor
SI.No. Description Hire charges per day Place of Issue
1 2 3 4
NIL
SCHEDULE ‘D’
Extra schedule for specific requirements/document for the work, if any.
Special conditions - As per NIT
Particular Specifications. - As per NIT
Annexures - As per NIT
SCHEDULE ‘F’
Reference to General Conditions of contract: General Conditions of Contract for Central
CPWD Works 2023 Orignal Works as modified
& corrected upto pervious day of the last date
of receipt of tender.
Name of work: "Supply Installation Testing and Commissioning

of LT Panel Including Civil Work Near IPD Block

at NIA, Jaipur"

Estate In-Charge Joint Director (Admn.)
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Estimated cost of work: Electrical : Rs. 44,29,595/-
Civil : Rs. 14,15,098/-
Composite : Rs. 58,44,693/-
(i) Earnest money: Rs. 1,16,894/-
(ii) Performance Guarantee : 5% (Five percent) of accepted composite tendered value

which shall be deposited with in favour of vice chancellor,
NIA

(iii) Security Deposit : 2.5% (Two & Half percent) of accepted tendered amount.

SCHEDULE ‘F
GENERAL RULES & DIRECTIONS :

Officer inviting tender Joint Director(Admn.)

National Institute of Ayurveda, Jaipur

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with

Clauses 12.2 & 12.3.

Definitions:

2(v) Estate-in-charge

2(viii) Accepting Authority

2(x)  Percentage on cost of materials
and labour to cover all
overheads and profits.

2(xi) Standard Schedule of Rates

2(xii) Department

Estate In-Charge

See below

Estate — Incharge

Joint Director (Admn.)
National Institute of Ayurveda, Jaipur

15%

DSR (E&M) 2025 for
electrical work with up to date Correction

Slips & market rates

National Institute of Ayurveda, Jaipur

Joint Director (Admn.)



Clause

(i)

(ii)

1

Time allowed for submission of
Performance Guarantee,
Programme Chart (Time and
Progress) and Applicable labour
licenses, Registration with EPFO,
ESIC and BOCW Welfare Board
including Provident Fund Code
No. or proof of applying thereof

from the date of issue of letter of acceptance.

Maximum allowable extension
with late fee @ 0.1% per day of
Performance Guarantee amount
beyond the period provided in
(i) above

Clause 2

Authority for fixing compensation under

clause 2. Vice Chancellor
NIA, Jaipur

Clause 2

Applicable clause 2 Yes.

Clause 5

Number of days from the date of issue

of lette
of start

or Successor there of

r of acceptance for reckoning date
7 days

Estate In-Charge
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07 days

03 days

Joint Director (Admn.)
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Part Portion of Site Description Time Period for handing over
reckoned from date of issue of letter
of intent.
Part A Portion without any hindrance Full site for the On the day of issue of letter of
work commencement of work by the
Estate-in-charge.
Part B Portions with Encumbrances Nil
Part C Portions dependent on work of Nil
other agencies

Time allowed for execution of work.

Authority to decide:

(i)  Extension of time

(ii)  Rescheduling of mile stones

(iii) Shifting of date of start in case of
delay in handing over of site

Clause 7

Gross work to be done together with net

120 Days

Joint Director(Admn.)

National Institute of Ayurveda

Jaipur

Joint Director (Admn.)

National Institute of Ayurveda

Jaipur

Vice Chancellor

National Institute of Ayurveda

Jaipur

payment/adjustment of advances for material

collected, if any, since the last such payment

for being eligible to interim payment

CLAUSE 7A

Whether Clause 7A shall be Applicable

Estate In-Charge

Nil

YES

(No Running Account Bill shall be paid for the work till the

applicable labour licences, registration with EPFO, ESIC and

BOCW Welfare Board, whatever applicable are submitted by

the contractor to the Estate-in-charge).

Joint Director (Admn.)
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Authority to decide to compensation on account
if contractor fails to comply the condition of this  Joint Director(Admn.)

clause.

Specifications to be followed
for execution of work

Clause 12
Type of work

12.2

& 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply
for building work

12.5 (i) Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply for

foundation work (except items
mentioned in earth work subhead
in DSR and related items)

(ii) Deviation Limit for items
mentioned in earth work subhead
of DSR and related items

Clause 16
Competent Authority for
deciding reduced rates.

Clause 18

List of mandatory machinery, tools

& Plants to be deployed by the contractor
at site.

Estate In-Charge

NIA, Jaipur

As per all latest CPWD General Specifications for execution
of work electrical works amendment up to date & other
terms & conditions enclosed.

Maintenance work

No Limit\

All the deviated quantities shall be paid at
agreement rates.

No Limit >

No Limit
_

Vice Chancellor
NIA, Jaipur
or Successor there of

As required for timely execution of work

Joint Director (Admn.)
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Part-"B"

E & M Works
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CONDITIONS FOR ENGAGEMENT OF

ASSOCIATED AGENCIES FOR E&M WORKS

1. The lowest tenderer have to submit electrical contractor license and experience certificate issued by
competent authority within two weeks of award of work in case he himself is eligible for carrying internal
El & other specialized E&M work as per eligibility criteria mentioned in Schedule-F, and if not, then he will
associate specialized agencies as per eligibility criteria mentioned in Schedule-F. The main contractor shall
submit the details of such specialized agencies to be associated in Annexure-V within two weeks of award
of work. Following documents for association of electrical contractors for internal El work or other
specialized E&M Works shall be submitted by main contractor to Joint Director (Admn.),National Institute
of ayurveda Jaipur for deciding the eligibility :-

A. Willingness from an eligible electrical contractors/specialized agency to get associated with the applicant
for execution of the electrical component of works as per as per the proforma given in Annexure-B to be
signed between the contractor and the associated eligible electrical contractor/ specialized agency.

B. For association of Electrical contractor for electrical works: -

i) Copy of their registration documents
ii) Copy of Electrical Contractor’s License issued by competent authority
iii) Copy of Goods and Service Tax (GST) Registration
iv) Copy of ESIC & ECS Registration
Or

For association of Electrical contractor for specialized E&M works: -

i) Copy of Completion Certificate as per eligibility criteria mentioned in Schedule-F issued by
competent authority.

ii) Copy of Goods and Service Tax (GST) Registration.

iii) Copy of ESIC & ECS Registration

(Copy of all above documents will be self-attested by the main agency and associated agency.)

2. In the event of the concerned E&M agency not performing satisfactorily or failure of associate to
complete the E&M work, the contractor on the written direction of the department, shall remove the
Associate deployed on the work and shall submit name of new associate who fulfill the conditions
mentioned in NIT to execute the leftover work without any loss of time or variation in cost to the
department in this regard. Contractor shall meet all the guarantee for the equipments already supplied
for which payment has been released by the Dept. in part. If any equipment supplied for the work, during
the currency of the earlier Associate and paid partly by the Dept., becomes redundant /not in a position
to be installed and commissioned and put to beneficial use due to change in agency for execution of E&M
work, the contractor shall be liable for replacement of the equipment(s) at no cost to Department. No
change of Associated Electrical Contractor /Specialized Agency will be allowed without prior approval of
the Joint Director (Admn.), National Institute of Ayurveda Jaipur.

3. The contractor/ specialized agency shall be responsible and liable for proper and complete execution of
the Electrical work and ensure coordination and completion of both civil and electrical work.

Estate In-Charge Joint Director (Admn.)
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4. The associate contractor/specialized agency along with contractor shall attend the inspection of the work
by the Estate-in-charge of E&M works as and when required.

5. The associate or contractor/specialized agency shall sign a tripartite Agreement/Contract along with the
main tenderer and the departmental officer, for technical compliance of specification, guarantee etc.

6. The associate or contractor/ specialized agency shall attend the inspection of the work by the Engineer
in-Charge of E&M works as and when required.

Estate In-Charge Joint Director (Admn.)
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Annexure - VIl

We hereby propose the following electrical agencies as per details mentioned against each. Their

Willingness Certificates are also attached as per Annexure-IX.

Sr.
No.

Name of
Electrical
Contractor/Firm

Category & Class
of registration in
CPWD/MES/State
PWD/PSU

Registration
No.

Electrical
License

Validity of
registration

Consent
letter
attached
(yes/No)

Note :- A copy of registration order shall be attached for each agency.

Estate In-Charge

Contractor’s signature

Joint Director (Admn.)
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Annexure-IX

WILLINGNESS CERTIFICATE

Name of work: "Supply Installation Testing and Commissioning of LT Panel Including Civil Work

Near IPD Block at NIA, Jaipur"

| hereby give my willingness to work as Associate Specialized Agency for electrical component of
the above mentioned work. | will execute the work as per specifications and conditions for the agreement
and as per direction of the Estate-in-charge. Also | will engage full time technically qualified
supervisor/engineer for the works. | will attend inspection of officers of the department as and when

required.

Dated:

Signature of the Associate Specialized Agency

Estate In-Charge Joint Director (Admn.)
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Annexure-X
Memorandum of understanding
Rs. 100/- Non-judicial stamp
This Memorandum of Understanding (MOU) is made on the at
Between
M/s (Main  Contractor) having his registered office at

which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns.

And
M/s (Associate contractor) registered in CPWD/MES/State PWD/PSU at
class Electrical contractor and having his registered office at which

expression shall unless repugnant to the subject or context include its administrators, successors and assign.

Whereas, the National Institute of Ayurveda, have issued tender papers to quote for the following work to
M/s (Main Contractor).

Name of work: - "Supply Installation Testing and Commissioning of LT Panel Including Civil Work
Near IPD Block at NIA, Jaipur"

Whereas, This Memorandum of Understanding has been entered into to execute the above work by the
Main Contractor and Associate Contractor.

Whereas, both the parties have gone through and understood the various conditions and clauses of the
tender and willingly agree to abide by them.

This MOU shall be valid till the duration of completion of above work and shall be extended if so required
by the CPWD.

Now, therefore it is agreed between the parties here to as follows:-

1. The associated electrical contractor shall completely execute, perform and do all the works mentioned
and described in the main agreement for its electrical components according to the specifications, terms
and conditions etc. of the main agreement.

2. The associated electrical contractor shall execute and complete the works in all respect up to full
satisfaction of the NIA officers and attend to them during their inspection at site, meetings etc.,
whenever required by the NIA officers.

3. The cost of electrical works executed by the associated electrical contractor will include the cost of all the
materials, accessories, equipments, tools & plants, laborers technical persons required etc. in all respect.

4. The associated electrical contractor is responsible for getting recorded measurements and preparation,
submissions & pursuance of payment of the bills of the work done for electrical portion of the main
agreement.

5. The rate will be as per the schedule enclosed.

6. The Quantity will be as per actual measurement as received from NIA to main contractor and the rate will
be as per the mutually agreed.

7. The payment to associate contractor will be released after the payment to main contractor is made by
the NIA.

Estate In-Charge Joint Director (Admn.)
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The technical staff required for the associate discipline shall be of associate contractor.

The guarantee of the installation after the completion of the work shall be responsibility of the associate
electrical contractor as required by the NIA.

There is Service Tax (GST) liability; work being related to the construction of the Central Govt. Deptt.
However, if any liability of the Service Tax (GST) is imposed on the associated electrical contractor then it
will be paid by main contractor.

Either party shall not repudiate the contract in mid-way without the consent of each other. Otherwise it
will be treated as breach of agreement for any reason whatsoever.

The main agency shall be solely responsible for deferment & rescheduling of each milestone fixed as per
contract documents and in such eventuality, the consequences arising out of the same rests on main
agency.

The main contractor only shall be responsible for getting extension of delay regularized and liability what
so ever flowing out shall lies with them. There shall be no direct or indirect impact on associate
contractor.

TDS shall be deducted by the main contractor as per Income Tax law from associated agency. In case
liability of tax other than Income Tax (Such as GST, or any other mechanism formed) is levied on
associated contractor then the main agency will reimburse it in full to associated agency.

The associated contractor shall be bound to execute work up to a deviation limit of 30% in quantities of
items of work at the agreement rate. Beyond deviation limit the rates will be decided by main &
Associated contractor on mutually agreed basis.

For the items such as extra items, substitute items and new items other than the items of main
agreement, if any incorporated in the work, then the main contractor shall pay the full amount so
approved to the associate contractor.

The validity of rates shall be months after finalization & acceptance of MOU by the competent
authority.

In case main contractor delays the payment to associated contractor after the payment is released by
department to the main contractor then on receipt of delay in payment from associate contractor the
NIA shall directly make the payment to associated contractor.

The main contractor shall at their cost provide necessary requisite arrangement for storage of material.
Sand & cement used in the electrical work shall be provide by main contractor.

Security Deposit as deducted by the NIA will be reimbursed by main contractor to associate contractor.
However associated electrical contractor will deposit 2 %2 % of Agreement amount of Rs.
in shape of FDR towards S/D to be retained by main contractor which will refunded to electrical
contractor after completion of electrical work.

The Income tax, Commercial tax and labour cess tax deducted by the NIA from the bills of electrical work
shall be reimbursed by the main contractor in favour of the associated electrical contractor accordingly.

In witness whereof we have put our hand seal on date

Enclose:- Schedule of rates.

Signature Signature
(Associate Contractor) (Associate Contractor)
Address: Address:

Estate In-Charge Joint Director (Admn.)
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GENERAL TERMS AND CONDITIONS FOR ALL E&M WORKS

1.0 All the works shall be carried out as per CPWD General specification for Electrical Works amended up Date
and should also comply with relevant provisions of the Indian Electricity Rules and Acts as applicable,
amended up to date.

2.0 The contractor is advised to visit the site of work to have an idea of the execution of the work; failure to do so
shall not absolve their responsibility to do the work as specified in agreement.

3.0 Rates:

3.1 The work shall be treated as on works contract basis and the rates tendered shall be for complete
items of work (except the materials, if any, stipulated for supply by the department) inclusive of all
taxes, duties, and levies etc. and all charges for items contingent to the work, such as packing,
forwarding, insurance, freight and delivery at site for the materials to be supplied by the contractor,
watch and ward of all materials (including those supplied by the department, if any) for the work at
site etc.

3.2 Prices quoted shall be firm.

4.0 Taxes and Duties:-

4.1 Being an indivisible works contract, GST etc. are not payable separately.

4.2 The GST shall be deducted from the bills of the contractor as applicable in the State in which the work
is carried out, at the time of payments.

5.0 Completeness of Tender:

All sundry fittings, assemblies, accessories, hardware items, foundation bolts, termination lugs for electrical

connections as required, and all other sundry items which are useful and necessary for proper assembly and

efficient working of the various components of the work shall be deemed to have been included in the
tender, whether such items are specifically mentioned in the tender documents or not.

6.0 Works to be done by the contractor:

Unless and otherwise mentioned in the tender documents, the following works shall be done by the

contractor, and therefore their cost shall be deemed to be included in their tendered cost:-

(i) Foundations for equipment and components where required, including foundations bolts.

(ii) Cutting and making good all damages caused during installation and restoring the same to their
original finish.

(iii) Sealing of all floor openings provided by him for pipes and cables, from fire safety point of view, after
laying of the same.

(iv) Painting at site of all exposed metal surfaces of the installation other than pre painted items like
fittings, fans, switchgear/distribution gear items, cubical switchboard etc. Damages to finished
surfaces of these items while handling and erection, shall however be rectified to the satisfaction of
the Estate-in-charge.

(v) Testing and commissioning of completed installation.

(vi) Storage space for all equipment components and materials for the work

7.0 Storage and Custody of Materials:

The contractor has to make his own arrangement for the storage of the material at site & necessary

watch and ward of the electrical installation during the execution of work till the same is handed over to
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the department. No extra payment will be made on this account. The storage space shall however be
arranged by the department at site, if available.

The main contractor shall arrange for proper storage of the electrical fans and fittings at site and that
double lock system shall be arranged for the fans and fittings after receipt at site until the time they are
taken for installation. The contractor shall however be responsible for proper storage and safe custody of
the same till their installation and handing over to the department.

8.0 Electric Power Supply and Water Supply:
Power and water supply will be arranged by the main contractor at the site for installation purpose.

However, for final testing purpose after complete installation of the electrical items, electricity supply will be
made available free of cost to the contractor. Contractor will take due care to ensure safety of electrical
installation during execution of work.

9.0 Tools for handling and Erecting:
All tools and tackles required for handling of equipment and materials at site of work as well as for their
assembly and erection and also necessary test instruments shall be the responsibility of the contractor.

10.0 Co-ordination with other agencies:

The contractor shall co-ordinate with all other agencies involved in the building work so that the building
work is not hampered due to delay in his work. Recessed conduit and other works, which directly affect the
progress of building work, should be given priority.

11.0 Care of buildings:

Care shall be taken by the contractor to avoid damage to the building during execution of his part of the

work. He shall be responsible for repairing all damages and restoring the same to their original finish at his

cost. He shall also remove, at his costs, all unwanted and waste materials arising out of his work, from the
site.
12.0 Structural Alterations to Buildings:

(i) No structural member in the building shall be damaged/altered, without prior approval from the
competent authority through the Engineer-n-charge.

(ii) Structural provisions like openings, cutouts, if any, provided by the department for the work, shall be
used. Where these required modifications, or fresh provisions are required to be made, such
contingent works shall be carried out by the contract at his cost.

(iii) All such openings in floors provided by the department shall be closed by the contractor after
installing the cables/conduits/rising mains etc. as the case may be, by any suitable means as
approved by the Estate-in-charge without any extra payment.

(iv) All chases required in connection with the electrical works shall be provided and filled by the
contractor at his own cost to the original architectural finish of the buildings.
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13.0 Addition to an installation:
Any addition, temporary or permanent, to the existing electrical installation shall not be made without a
properly worked out scheme/design by a qualified Electrical Engineer to ensure that such addition does
not lead to overloading, safety violation of the existing system.

14.0 Work in occupied buildings:
(i) When work is executed in occupied buildings, there would be minimum of inconvenience to the
occupants. The work shall be programmed in consultation with the Estate-in-charge and the
occupying department. If so required, the work may have to be done even before and after the office

hours.

(ii) The contractor shall be responsible to abide by the regulations or restrictions set in regard to entry
into, and movement within the premises.

(iii) The contractor shall not tamper with any of the existing installations including their switching

operations or connections there to without specific approval from the Estate-in-charge.
15.0 Drawings:

(i) All circuits shall be indicated and numbered in the wiring diagram and the points shall be given the
same number as the circuit to which they are electrically connected.
(ii) After award of the work, the firm will be required to submit the drawings for the proposed work

including layout plan, conduit routes etc. Work will be carried out as per the approved drawings.
17.0 Conformity to IE act, IE Rules, and standards:-

17.1 All electrical works shall be carried out in accordance with the provisions of Indian Electricity Act,
1910 and Indian Electricity Rules, 1956 amended up to date (Date of call of tender unless specified
otherwise). List of rules of particular importance to electrical installations under these General
Specifications is given in Appendix C for reference.

18.0 General requirements of components:

18.1 Quality of material: All materials and equipment supplied by the contractor shall be new. They
shall be of such design, size and materials as to satisfactorily function under the rated conditions
of operation and to withstand the environmental conditions at site.

19.0 Inspection of materials and equipment:-

19.1 Materials and equipment to be used in the work shall be inspected by the departmental officers.
Estate-in-charge shall decide when and which material needs to be inspected. Such inspection
will be of following categories:-

l. Inspection of materials / equipment to be witnessed at the Manufacturer’s premises in

accordance with relevant BIS /Agreement Inspection Procedure.
Il.  Toreceive materials at site with Manufacturer’s Test Certificate(s)
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lll.  Toinspect materials at the authorized dealer’s go downs to ensure delivery of genuine
materials at site.
IV.  To receive materials after physical inspection at site.

Adequate care to ensure that only tested and genuine materials of proper quality are used in
work shall be ensured by firm. The firm shall ensure that:-

l. Material will be ordered & delivered at site only with the prior approval of the
department to ensure timely delivery.

. As and when the order is placed for the fittings/ fixtures, cables, switchgears, poles, rising
main, other main items etc, its copy shall be endorsed to the NIA Estate-in-charge.

lll.  The firm will be required to procure material like exhaust fans, MCB’s & DB’s, switches &
sockets, wires & cables, conduits and switchgears etc directly from the manufacturer/
authorized dealers to ensure genuineness & quality and as per the approved makes only.
Proof in this regard shall be submitted by the contractor if required by the department.

V. Inspection at factory or at godown of the manufacturer, as required, shall be arranged by
the firm for a mutually agreed date. Certificate for genuineness of the fittings shall have
to provided duly signed by the manufacturer’s officer not below the rank of Regional
Manager.

V. Delivery of material shall be taken up only with the consent of department, after
clearance of the material.

VI. Department shall reserve the right to waive inspection in lieu of suitable test certificate,
at its discretion.

Similarly, for fabricated equipment, the contractor will first submit dimensional detailed
drawings for approval before fabrication is taken up in the factory. Suitable stage inspection at
factory also will be made to ensure proper use of materials, workmanship and quality control.

Ratings of components:

All components in a wiring installation shall be of appropriate ratings of voltage, current and
frequency, as required at the respective sections of the electrical installations in which they are
used.

All conductors, switches and accessories shall be of such size as to be capable of carrying the
maximum current, which will normally flow through them, without their respective ratings being
exceeded.

Conformity to standards:

All components shall confirm to relevant Indian Standard Specifications wherever existing.
Materials with ISl certification mark shall be preferred.

Relevant Indian Standards including amendments or revisions thereof up to the date of tender
acceptance shall be applicable in the respective contracts for respective items, firm to ensure its
compliance.
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Interchangeability:

Similar parts of all switches, lamp holders, distribution fuse boards, Switch gears, ceiling roses,
brackets, pendants, fans and all other fittings of the same type shall be interchangeable in each
installation.

Workmanship:

Good workmanship is an essential requirement to be complied with. The entire work of
manufacture/fabrication, assembly and installation shall confirm to sound engineering practice.

Proper supervision/skilled workmen: The contractor shall be a licensed electrical contractor of
appropriate class suitable for execution of the electrical work. He shall engage suitably
skilled/licensed workmen of various categories for execution of work supervised by supervisors /
Engineer of appropriate qualification and experience to ensure proper execution of work. They
will carry out instruction of Estate-in-charge and other senior officers of the Department during
the progress of work.

Use of quality materials: Only quality materials of reputed make as specified in the tender will be
used in work.

Fabrication in reputed workshop: Switch boards and LT panels shall be fabricated in a
factory/workshop having modern facilities like quality fabrication, seven tank process,
powder/epoxy paint plant, proper testing facilities, manned by qualified technical personnel.
These shall be as per make / item approved.

Testing:

All testes prescribed in this General Specification, to be done before, during and after installation,
shall be carried out, and the test results shall be submitted to the Engineer in-charge in
prescribed Performa, forming part of the Completion Certificate.

All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation,
loading, unloading etc. including testing charges shall be borne by the contractor

Commissioning on completion:
After the work is completed, it shall be ensured that the installation is tested and commissioned.
Completion plan and completion certificate:

For all works completion certificate after completion of work as given in Appendix —E of CPWD
Specification shall be submitted to the Estate-in-charge.

Completion plan for the following, along with three set of prints of the same shall also be
submitted.

l. General layout of the building.
1. Locations of main switchboard and distribution boards, indicating the circuit numbers
controlled by them.

Il. Position of all points and their controls.
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V. Types of fittings, viz. fluorescent, pendants, brackets, bulk head, fans, exhaust fans etc.
V. Name of work, job number, tender reference, actual date of completion, names of

Division/ Sub-division and name of the firm who executed the work with their signature.

27.0 Guarantee

The installation will be handed over to the department after necessary testing and
commissioning. The installation will be guaranteed against any defective design/workmanship.
Similarly, the materials supplied by the contractor will be guaranteed against any manufacturing
defect, inferior quality. Unless mentioned the guarantee / warrantee/ defect liability period shall
be 12 months from the date of completion / taking over by department whichever is later. During
this period installation/ equipments or components thereof shall be rectified/ repaired to the
satisfaction of the Estate-in-charge. The firm will be required to submit guarantee of material
from the manufacturer to the department. The warranty for LED fittings i/c driver shall be 05
years (five Years) after handing over the installation to the department.

28.0 The order of preference in case of any discrepancy as indicated in condition no. 1 under
“Conditions of contract” given in the Standard CPWD Contract form may be read as the
following:-

a) Nomenclature of item as per Schedule of Quantities.

b) Additional specifications, particular specifications and special conditions for Electrical
Works.

c) General conditions.

d) Contract Clauses of General conditions of contract for CPWD 2023 Construction and
amendment therein upto Date* CPWD specifications for electrical works as applicable.

e) Architectural/structural drawings and specifications mentioned in drawings.

f) Indian standard specifications of BIS.

g) Sound engineering practice as per directions of the Estate-in-charge.

h) Manufacturer’s specifications.

A reference made to any Indian Standard Specifications in these documents, shall imply reference
to the latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards upto last date of receipt of tenders. The contractor shall keep at his
own cost all such publications of relevant Indian Standards applicable to the work at site.

29.0 The department shall deduct GST as per Tax Act and Income Tax and other taxes on the value of
work done from each bill of the contractor as per prevailing Government instructions/orders.
Labour cess as per building and other Constrcution Worker’s welfare cess act 1996 shall also be
deducted from all the bills payable to the firm. In lieu, the department shall issue a certificate of
deduction of tax at source to the contractor in relevant forms.

30.0 The main contractor shall not indulge in procurement of electrical items and getting the work
done on labour contract with the electrical contractor. The whole electrical component shall be
executed by the eligible electrical contractor on a turnkey basis i.e. procurement of material &
engaging labour. The associate electrical contractor shall submit the completion certificate of
electrical work executed by him along with necessary test reports, completion plan etc. If
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Composite contractor himself meets eligibility conditions for execution of electrical work then he
may not associate any other eligible electrical contractor.

The contractor shall take all safety precautions to avoid accidents by exhibiting caution boards,
red flags, red lights and by providing necessary barriers and all other measures required from
time to time. The contractor shall be responsible for all damages and accidents due to negligence
on his part.

The contractor shall give due notices to Municipality, Police and/or other authorities that may be
required under the law/rules under force and obtain all requisite permissions/licenses for
temporary obstructions/enclosures and pay all charges which may be leviable on account of his
execution of the work under the agreement. Nothing extra shall be payable on this account.

The contractor shall leave such recesses, holes, openings, etc., as may be required for the
electric, air-conditioning and other related works. (For this purpose any required inserts, sleeves,
brackets, conduits, base plates, insert plates, clamps etc. shall be arranged by the contractor and
fix the same at the time of casting of concrete, stone work & brick work, if required, and nothing
extra shall be payable on this account.

The contractor shall give a trial run of the equipments and machinery for establishing its
capability to achieve the specifications within laid down tolerances to the satisfaction of the
Estate-in-charge before commencement of work.

The work will be carried out in close coordination with the building work and other agencies.
Conduits will be laid in the slab within the specified time and it will have to be ensured that the
casting of slabs is not delayed for want of laying of conduits. The conduits will also be laid in walls
before the Plaster work is undertaken so as to avoid breaking cutting of plaster while making
chase for laying of conduits subsequently. The contractor will have to employ adequate labour
for carrying out the work. No claim regarding the idle labour for any reason will be entertained by
the Department.

No tools and plants including special T&P etc. shall be supplied by the department and the
contractor will have to make his own arrangements at his expenses.

All tools, plant and machinery provided by the contractor shall, when brought at the site, be
deemed to be exclusively intended for the construction and completion of this work and the
contractor shall not remove the same or any part thereof (save for the purpose of moving it from
one part of the site to another) without the consent of the Engineer-in charge.

All materials shall be got checked & approved by the Estate-in-charge on receipt of the same at
site before use and rejected material is to be removed from the site immediately.

No foreign exchange shall be made available by the department for the purchase of equipments,
plants, machinery, materials of any kind or any other items required to be carried out in
execution of work.
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The contractor shall carry out his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor (s) or by the Engineer-in charge and
shall as far as possible arrange his work and shall place and dispose off the materials being used
or removed, so as not to interfere with the operations of other contractors, or he shall arrange
his work with that of the others in an acceptable and coordinated manner and shall perform it in
proper sequence to the entire satisfaction of Estate-in-charge.

All items which are not covered while carrying out electrical work shall be removed and shall be
cleared by the contractors as soon as the work is completed.

The contractor shall give the Estate-in-charge in every month, a progress report of the work done
during the previous month. The progress of work will be reviewed periodically by the Estate-in-
charge with the contractor and shortfalls, if any, sorted out. The contractor shall thereupon take
such action as may be necessary to bring back his work to schedule without any additional cost to
the department.

It shall be responsibility of the main contractor to sort out any dispute involved with the
associated contractor without any time and cost overrun to the department. The main contractor
shall be solely responsible for settling the dispute/litigation arising out of his agreement with the
associate contractor. The contractor shall ensure that the work shall not suffer on this account.

The contractor shall quote his rates considering the specifications, terms & conditions and
particular specifications and special conditions etc. and nothing extra shall be payable
whatsoever unless otherwise specified.

The main contractor shall be responsible for coordinating the activities of all works and essential
progress of works as per milestone and laid down programme.

The contractor shall be responsible for the watch and ward of the site/property/material
provided by him and materials issued by the department against pilferage and breakage during
the period of execution and thereafter till the work is completed and physically handed over to
the department.

Samples of all materials, fittings and other materials/articles required for execution of the work
shall be got approved from the Estate-in-charge. Materials/articles manufactured by the firms of
repute as indicated in tender documents and approved by the Engineer-in charge shall only be
used.

The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard

| or work beyond set out tolerance limits shall be summarily rejected by the Engineer-in charge.

The contractor shall be required to make a sample Room for each type at the earliest opportunity
using all approved materials for approval of Engineer in charge before mass scale finishing works
are taken up.
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Even ISI marked materials shall be subjected to quality test at the discretion of the Estate-in-
charge besides testing of other materials as per the specifications described for the
item/material. Whenever ISI marked materials are brought to the site of work; the contractor
shall, if required by the Estate-in-charge, furnish manufacturers test certificates to establish that
the materials procured by the contractor for incorporation in the work satisfy the provisions of IS
codes relevant to the material and/or the work done.

The contractor shall have to engage well experienced skilled labour and deploy modern T&P and
other equipments to execute the work.

The firm shall use only electrically operated chase cutting machine for cutting the chases in the
wall for recessed conduit wiring.

The contractor will have to make his own arrangement for storage of materials. No storage space
shall be provided by department.

The contractor will have to make his own arrangement for water and power supply for execution
of works.

The contractor will have to ensure that the skilled labour i.e. wireman etc., Engaged in the
execution of the work must possess valid electrical license, otherwise he will not be permitted to
execute the work.

The associate contractors executing the electrical works must possess the valid electrical
contractor license otherwise they will not be permitted to execute the electrical works.

The contractor shall be responsible for removal of all defects in the work during the
guarantee/warranty/ defect liability period. The department shall carry out routine Construction
only. However, if any failure is noticed during this period which is attributable to poor quality of
material and bad workmanship, the contractor will be required to rectify the same at his own
cost, failure of which the department will be at liberty to get the defects rectified at the risk &
cost of the contractor. The contractor will also be required to carryout his own inspection/testing
during the guarantee/warranty period and attend to any defect taking place during this period.

Priority to arrange the material shall be decided by the department. However, material required
for the work shall be brought at site only at the appropriate time keeping in view the progress of
building works as well as Electrical & Mechanical works. Decision of Engineer-in -charge in this
regard shall be final.

The contractor has to intimate his authorized representative, who will be receiving instructions in
his absence. The contractor /his authorized representative is bound to sign the site order book as
and when required by the Estate-in-charge and to comply with the instructions therein.

Suitable back plates providing for fixing the wall brackets and ceiling flush fittings shall be
supplied by the contractor free of cost.

Estate In-Charge Joint Director (Admn.)
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It shall be responsibility of contractor to provide polythene/PVC plastic cover for all SDBs/meter
boards/feeder pillars/panels etc. so as to protect them from wear & tear/damage during
execution stage. Contractor shall provide the covers for the materials if any being supplied
departmentally also. Nothing extra shall be paid on this account.

Contractor is fully responsible for any kind of damage to the LT/HT cable during execution of
work. No joints shall be allowed if the cable is damaged. Contractor has to replace the full length
at his own cost.

The MCB/MCCB and switch accessories should be of same make as that of MCB DBs and Modular
Switch boxes respectively. The make of cable end boxes will also be same that of MCBDBs.

Colour coding shall have to be adopted in the wiring system as per specification.

Tinned copper Earthing lugs/Thimbles/ferrules shall be provided for termination of earth wire to
all Metallic outlet boxes/fittings/fixtures/fan regulator/MCB DB/switch board/Meter board etc.,
properly crimped/brazed/soldered for which nothing extra shall be paid.

Suitable crimping tools shall be used for crimping the lugs/thimbles/ferrules. Nothing extra shall
be paid on this account. The lugs/thimbles/ferrules pressed by conventional/ordinary pliers shall
not be accepted.

A suitable brass/tinned copper neutral link shall be fixed at suitable place in the Metallic outlet
boxes of all sizes to terminate neutral wire properly. Nothing extra shall be paid on this account.

An earth termination with earth stud of brass/tinned copper i/c 2 No. metallic washers or
suitable earth bar of Brass/tinned copper with tinned copper thimbles/ferrules/lugs should be
suitably fixed at suitable place in the Metallic outlet box for termination of protective earth
conductor. Nothing extra shall be paid on this account

In the outlet boxes, phase from one switch to other switch shall be looped with suitable size of
solid copper conductor. Nothing extra shall be paid on this account. Stranded conductor shall not
be accepted.

Only required number of knockouts should be removed from Metallic outlet boxes for entry of
conduits. If more than required number of knockouts are removed, the Metallic outlet box shall
not be accepted.

Separate Gl boxes shall be used for staircase light switches and bell push. Nothing extra shall be
paid on this account.

Metal sheath of Co-axial T.V. cable shall be terminated using 'U' shape thimble/lugs/ferrules.
Nothing extra shall be paid on this account.

To facilitate drawing of wires 16/18 SWG Gl fish wire be provided along with laying of recessed
conduit. Nothing extra shall be paid on this account.
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75.0  Cable connection to switch gear is deemed to be included in the item of end termination. No
extra payment shall be made for that.

Note: The quantity of material in the BOQ is indicative. Contractor has to assess the actual
requirement of material at site before placing the order. No claim for payment for unused
excess material shall be entertained.

Estate In-Charge Joint Director (Admn.)
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TECHNICAL SPECIFICATIONS FOR INTERNAL El WORKS
The work shall be executed as per CPWD’s general specification for Electrical Works Part-I (Internal) 2023,
Part-Il (External) 2023, Part-IV (Sub-station) 2013, Part-V (Wet Riser and Sprinkler System for Fire Fighting
Installation) 2006, Part-VI (Fire Alarm System), Part-VIl (DG Set) 2013 and CPWD General Specification for
Electrical Works (Part Il Lifts & Escalators-2003), IE Rules, Indian Standards amended upto date and as
per direction of Estate-in-charge. The additional specifications are to be read with above and in case of

any variations; specifications given along with the tender shall apply.

The contractor shall bring sample of materials for approval of the Estate-in-charge. Sample of approved
materials must be kept at site for inspection/comparison with materials to be used in work by senior
officers. All materials shall be delivered with manufactures test certificates and technical catalogues,
instructions manuals, wiring diagram etc. as required.

However, it shall be the responsibility of the Contractor to ensure that all wiring work has been carried
out as per specification and till fixing of Electrical lighting fixtures it will be responsibility of the contractor
that all points/ circuit wiring our in intake in position and in working order.

All hardware items such as screws, thimbles, connectors, earth/neutral terminals, wires etc. which are
essentially required for completing any item as per specifications will be deemed to have been included
in the item even when the same have not been specifically mentioned.

All hardware material such as nuts/bolts/screws/washers etc. to be used in the work shall be
zinc/cadmium plated iron. The galvanized boxes of modular switch/sockets etc. shall be of the same
make as of switch/socket etc.

While laying conduit, suitable minimum number of junction boxes shall be left for pulling the wires. These
shall be placed in such a way that the same do not remain noticeable.

Multi stranded FRLS PVC insulated copper conductors wires are to be used in the work. Termination of
multi-stranded conductors shall be done using crimping type copper thimbles at both the ends. Nothing
extra shall be paid for the same.

The contractor shall follow the shortest route for circuits, submain, point wiring etc.

The connections of switches, sensors, earthing conductors & interconnections cables shall be made by
adequate rating thimbles of approved standard makes only and nothing extra on this account shall be
paid.

Check nuts shall be provided while terminating the M.S. conduits in switch board boxes for which nothing
extra shall be paid.

All distribution boards shall be marked with circuits controlling the rooms/area/SDB controlled.

Material to be used in the work shall be ISI marked. The makes of material have been indicated in the list
of acceptable makes. No other make will be acceptable. The material to be used in the work shall be got
approved from the Estate-in-charge before its use at site. The Estate-in-charge shall reserve the right to
instruct the contractor to remove the material which, in his opinion, is not as per specifications.

While deciding the size of switch boxes for light points/fan point, exhaust fan point items, extra two
modules will be provided for each fan point for fixing of regulator(s) (fan regulator is to be provided
under different item). Wherever extra modules are available, the same shall be provided with blanking
plates without any extra cost.

Modular type switches/sockets/telephone outlets/TV sockets are to be provided wherever indicated in
the items. The same shall be of only one make. The modular plates of switches, sockets, telephone & TV
sockets etc. shall be in two parts i.e. plates with frames with in quoted rates.
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The building shall be provided with false ceiling in various areas. In order to avoid Construction problem
the contractor will not provide any ceiling rose/connector/looping box etc. above the false ceiling. The
point wiring in that case will be extended up to the fitting/fan etc. directly without provisions of any
termination arrangement in between. The wire from the end point up to the fixture shall be considered
to be included in the point wiring. Nothing extra shall be paid for the same.

Wherever it is not possible to provide rigid conduits, flexible conduit pipe shall be provided for
drawing/running the wires. However, such arrangement has to be kept to the barest minimum and only
with the prior approval of Estate-in-charge.

Earthing and all hidden items of work shall be carried out in the presence of the Engineer in-charge or his
authorized representative.

The fan box cover shall be made from 3mm thick phenolic laminated sheet as per CPWD specification.
The contractor shall provide only metallic junction boxes/looping boxes with cover of required sizes even
in PVC conduiting and such boxes shall be measured as a part of conduit/wiring without any extra
payment.

The metallic junction boxes & looping boxes shall be covered with approved makes of phenolic laminated
sheet. For telephone, television & fire alarm system shall be provided at all the floors within scope of
work without any extra cost as per requirement & layout approved by Estate-in-charge.

The quantities of various items may vary from the quantities given in schedule of work. The agency shall
bring the various items & materials as per actual requirement at site at the time of execution of work.
Excess quantities shall not be accepted & paid by the department.

The ceiling roses wherever required to be provided are included in the scope of work without extra
payment and the same shall also be of modular type & of the same make as that of switches & sockets
along with earthing provision.

The models of the LED fittings from given makes will be finalized at the time of execution based on
specification given in BOQ.

Guarantee for LED Lights: -The contractor will stand performance guarantee of all LED Fittings in BOQ
for a period of 60 months from the date of completion of the work.

Testing of Materials: Regarding testing of electrical materials, which cannot be tested in site laboratory
and/or to be tested at an independent laboratory, the testing of materials shall be conducted in Govt.
Laboratory/ Govt. colleges/ lITs/NITs.
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The Documents as per Checklist given below must be submitted along with bid failing which submitted
bids will not be considered for technical evaluation.

Check list to be submitted by bidder
Sr. No. Certificate Documents No./Description

1. Firm Registration Certificate
2. Experience Certificate (Similar Works)
3. Average Annual Turnover of the bidder (Must

be equal to or more than 30.00 Lakhs)
4. Undertaking for Non-Blacklisting of the Firm

as per Annexure — VII
5. EMD Deposit Receipt
6. PAN Card
7. GST Registration Certificate

Estate In-Charge

Joint Director (Admn.)




Page |56

Annexure - XI
TECHNICAL BID

(Fill in capital/bold letters only)

1. Name of Tendering Company/Firm/Agency

2. Name of Owner/Partners/Directors

3 Full Particulars of the Head Office

e  Address

e  Telephone No.

e  E-mail address

Full Particulars of the Bankers of the

Company/Firm/Agency, with full Address/Tel.No.

e Name of the Bank

e  Address of the Bank

e  Telephone No.

e  E-mail address

5 Registration Details:

e  Copy of Firm/Agency’s Registration No.

e  PAN No.

e  GST Registration No

e  Aadhar No. of Owner/Partners/Directors

6 Details o Earnest Money Deposit

e  Amounts(Rs.)

e DD/PO No. and Date

e  Drawnon Bank

e  Valid upto

7 Annual Turnover of the Company/Firm/Agency for the last 3 years (With Proof duly certified by Chartered

Accountant/Auditor) Last 03 Years balance sheet and copies of Income tax returns for 3 Years as stated in Terms &

Conditions
. 2023-2024
e 2024-2025
e 2025-2026

Estate In-Charge Joint Director (Admn.)
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Certificate

(To be submitted with the Technical Bid)

The Annual Turnover of M/s. for the

last 3 Years are given below and it is certified that the Statement is true and correct:

S.N. Year Turnover Rs. In Lacs
1 2023 - 2024
2 2024 - 2025
3 2025 - 2026
Total Rs Lacs
Average Turnover per Annum: Rs. Lakhs.
Date :

Signature of Chartered Accountant/Auditor with Seal
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Preferred Make & Material List For Electrical Work
Annexure-XI|
(A) LIST OF APPROVED MAKES — FOR SUB-STATION WORKS (ELECTRICAL )

Approved makes of materials to be used in the work areas under. In case of non-availability of
these makes, the Estate-in-charge may allow use of alternative BIS/ Non BIS marked makes of materials in

the work may be permitted by the Estate-in-charge.

Sr. No. | Description Make
1 MCB, Isolator, Industrial plug, Schneider ElectricACTI-9(N)/ Legrand (DX3) / Hager/Lauritz
Socket, RCCB, RCBO’s Knudsen/C&S (Win Trip 1/2) / ABB (S200M) / Siemens
(Betaguard)/ MK(Honeywell)
2 MCBDB & Loose Wire Bo Legrand (EKINOX-3) /Lauritz Knudsen /C&S(Win Class)
/Hager(Novello) /Schneider(ACTI-
9)/ABB(Elegance)/Siemens/MK(Honeywell
3 FRLS PVC insulated Finolex/Agilon/RRKabel/KEI/Polycab/ Bonton / Grandlay / AKG/
Conductor single core cable
for wiring. (ISl marked)

4 Armoured / Unarmoured Delton/Finolex/RR Kabel/Polycab/Bonton
cable, Coaxial tv Cable /Agilon/Grandlay/KEI

5 MS Conduit (ISI Marked) with BEC/ NIC/AKG/RMCON(Note:Themake of accessories will be same
heavy duty MS conduit pipe | that of conduit pipe & will comply to IS / 4768part 2 2003)
accessories

6 PVC Conduit (ISI Marked) with AKG/Norpack/BEC/RMCON/Precision/Astral/ Fusion/ Finolex /

Heavy duty PVC Conduit pipe Pressfit
accessories.
7 DLP Trunking MK/LEGRAND/OBOBETTERMAN/SCHNEIDER
8 Modular Switch Legrand (Arteor)/Schneider Electric (Zencelo)/ Honeywell- MK
Socket/Telephone Socket/ (Orna )/ABB (lvie) /C&S (elusio)
Cable TV Socket/ Data outlet
Socket/Fan Regulator/G.1.
Boxes/Modular MCB etc.

9 Gl pipe(ISI Marked) Tata/Jindal(Hissar)/SAIL/Prakash Surya

10 CPVC pipe /UPVC Pipe Ashirvad/AKG/Fusion/Supreme/Astral

11 Paint Asian/Berger/Dulux/MRF

12 Terminal Block sand Connectors | Elmax/Wago/Hensel/ Connectwell

13 Phenolic Laminated Sheet/ Hylam/Formica(P-IGrade)/Mylam/Greenlam

Bakelite Sheet
14 Cat-6/Cat-6ACable,Wires& Amp/Beldon/Agilon/Legrand/ Krone
Fiber Optic Cable Communication/ Molex
15 Indoor and Outdoor LED fittings | Wipro/ Philips/Trilux/ Regent/Lighting
JLED Lamp/LED Tube Technology(LT)/Jaquar/Crompton
16 Decorative Indoor/Outdoor Wipro/ Philips/Trilux/ Regent/JaquarLighting Technology
LED fitting (LT)/Bajaj/Crompton / Panasonic/

17 Exhaust Fan /Fresh Air-Fan Crompton/USHA/Almonard/Alstom/CATA

18 BLDC Ceiling Fan Havells /Crompton/Atomberg /Usha/Polycab

19 Wall Bracket Fitting Havells/Wipro/Decon/Jaquar/ Philips/Hilit
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20 Geysers Racold/CG/Jaquar/AOSmith/Usha/ Havell
21 Air circulator/WallFan Usha/Almonard/Crompton/ Orient/Havell
22 Moulded Case Circuit Breaker Schneider Electric (CVS Series) / Siemens (VL Series) /Lauritz Knudsen
(MCCB)Thermal Release / Electrical & Automation/Legrand(DPX3)/C&S(Winbreak1/2)
Microprocessor based /ABB(TMax)/Hager
(Ics=lcu=100%)
23 Fasteners/Gl Clamp Hilti/Fisher/Chilli/OBO
24 D.W. Corrugated HDPE Pipe(ISI | REX/Duraplast/Zenduct/Gemini(Triputi)/ Duraline / Keshav Kripa
marked) Polyplast (LLP)
25 Cable Glands/lugs. Baligalighting/Comet/Cosmos/Dowells/Lapp
/Gripwell
26 XLPE insulated PVC sheathed Finolex/Agilon/RRKabel/KEI/Polycab/ Bonton / Grandlay / AKG/
Alum./Copper Conductor Plaza Cables
Armored cable of 1.1 KV grade
27 Perforated Cable Tray Pilco/Slotco/RMCON/BEC/Steelways/JIMB/ OBO
28 SS Wire mesh cable Tray Legrand/OBO/MK/IMB/R.P.Control
/Raceways
29 LT Panel / Meter Panel Tricolite Electrical Industries/
Board/Outdoor Feeder Control & SwitchgearsElectricalltd./Sterling& Wilson / Milestone /
Pillar/APFC Panels (Above 200 Adlec Control System Pvt. Ltd./Advance Panels & Switchgear Pvt. Ltd.
Amp Incomer) Haridwar/Precision SystemControl/Engineers& Engineers
(Electricals) Pvt. Ltd. / Bafna Electric Co./ R.P. Control/
SALABH/ASPL (Associated Switchgears & Projects Ltd.)/Allied
engineers/ Johns electric co. pvt. Ltd. Jaipur / EXPERT/
Application Control PanelPvt.Ltd./Pristine/ J K Engineering
30 Decorative Street Light Pole Wipro/ Philips /Bajaj/Crompton
Note- Any item of the makes other than the above said shall be got approved by the Estate-in-charge

before it is brought at site.

Estate In-Charge
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"Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD Block at NIA,

No.

Description of Items

Qty.

Unit

Net Rate Amount

PART :

Electrical Work

Fabrication, Supplying,Installation,Testing and commissioning
of Outdoor type double door floor mounted modular,
sectionalised, compartmentalized, extendable type MV cubicle
panel having front surface area minimum 3.36 Sq. Mtr. & 1000
mm deep of suitable size fabricated from CRCA steel of 1.6 / 2
mm thick for frame work, enclosure and doors, 3 mm thick for
gland plates with stiffeners wherever required, having
vibration free structure chemically treated with seven tank
process before painting for surface treatment and powder
coated, with 4 nos.1200 Amp. electrolytic grade high
conductivity Aluminium busbar extensible type, DMC/SMC
busbar supports, suitable for 3 phase 415 V 50 HZ AC supply i/c
providing and fixing the following switchgear mounted thereon
complete with panel shall have a common Aluminium earth
bus 32 mm x 6 mm size at the rear with 2 Nos earth stud (All
the MCCBs shall be Ics= 100% Icu)

1.1

Incomer

1250Amp.50 KA 4 Pole MDO ACB with O/L,S/CE/F
protaction,Shunt release - 1 No.

Digital Multifunction LED meter class 1.0, with RS-485 - 1 No.

Metering CT's CL-1, 15 VA resin Cast-1250/5A-3 Nos.

LED Indication for R,Y,B and ON, OFF, - 5 Nos.

2A Control SP MCB 10 KA- 5 Nos.

1.2

BUS BAR

The bus bar shall be provided 1250 Amp of Al. Alloy considering
the current density of Aluminium 1.0 Amp/ Sq.mm.

1.3

Outgoing

250 Amp. 35 KA 4 Pole thermal magnetic release MCCB with
O/L, S/C protection , Spreader link, - 2 No.

400 Amp. 35 KA 4 Pole thermal magnetic release MCCB with
O/L, S/C protection , Spreader link, - 2 No.

630 Amp. 35 KA 4 Pole thermal magnetic release MCCB with
O/L, S/C protection , Spreader link,- 3 No.

Danger Notice plate of size 200 mm x 150 mm x 2 mm thick - 1
No.

set

1455029.00 1455029.00

Supplying of one number PVC insulated and PVC sheatehed
XLPE power aluminium conducter armoured cable of 11 KV (E)
grade of following size etc as reqd.

2.1

3.5x 300 sg mm

600

MTR

4263 2557800.00

Supplying and laying of following size DWC HDPE pipe ISl
marked along with all accessories like socket, bend, couplers
etc. conforming to IS 14930, Part Il complete with fitting and
cutting, jointing etc.direct in ground (75 cm below ground
level) including excavation and refilling the trench but
excluding sand cushioning and protective covering etc.,
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complete as required

3.1

200 mm dia (OD-200 mm & ID-175 mm nominal)

110

MTR

733

80630.00

Hot Dipped Galvanized Iron Cable Tray

Supplying and installing following size of perforated Hot Dipped
Galvanised Iron cable tray (Galvanisation thickness not less
than 50 microns) with perforation not more than 17.5%, in
convenient sections, joined with connectors, suspended from
the ceiling with two numbers Gl Suspenders i/c base of
suitable size Gl angle, Gl bolts & nuts, fastner etc as required.

4.1

600 mm width X 50 mm depth X 2.0 mm thickness

80

MTR

1925

154000.00

Laying of one number PVC insulated and PVC sheathed / XLPE
power cable of 1.1 KV grade of following size in the existing
masonry open duct as required.

5.1

Above 185 sq. mm and upto 400 sq. mm

125

MTR

146

18250.00

Laying of one number PVC insulated and PVC sheathed / XLPE
power cable of 1.1 KV grade of following size in the existing
RCC/ HUME/ METAL pipe as required.

6.1

Above 185 sq. mm and upto 400 sq. mm

200

MTR

170

34000.00

Laying and fixing of one number PVC insulated and PVC
sheathed / XLPE power cable of 1.1 KV grade of following size
on cable tray as required.

7.1

Above 185 sg. mm and upto 400 sg. mm (clamped with
40x3mm MS flat clamp)

260

MTR

226

58760.00

Earthing with G.l. earth plate 600 mm X 600 mm X 6 mm thick
including accessories, and providing masonry enclosure with
cover plate having locking arrangement and watering pipe of
2.7 Meter long etc. with charcoal/ coke and salt as required.

Set

8351

16702.00

Providing and fixing 25 mm X 5 mm G.l. strip in 40 mm dia G.I.
pipe from earth electrode including connection with G.I. nut,
bolt, spring, washer excavation and re-filling etc. as required.

20

MTR

755

15100.00

10

Providing and fixing 25 mm X 5 mm G.l. strip on surface or in
recess for connections etc. as required.

20

MTR

287

5740.00

11

Supplying and making end termination with brass compression
gland and aluminium lugs for following size of PVC insulated
and PVC sheathed / XLPE aluminium conductor cable of 1.1 KV
grade as required.

11.1

3% X 300 sq. mm (70mm)

Set

1336

8016.00

11.2

3% X 240 sq. mm (62mm)

Set

1160

4640.00

11.3

3% X 150 sq. mm (50mm)

Set

798

3192.00

11.4

3% X 95 sq. mm (45mm)

Set

684

2736.00

12

Dismentaling of Existing Feeder Panel i/c disconnection of all
cable connection and deposit the panel to the department etc
as required

RO

Job

15000

15000.00

Total Part A : (Electrical)

4429595.00
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Part-"C"

Civil Works
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PROFORMA OF SCHEDULES (FOR CIVIL COMPONENT)

SCHEDULE ‘A’

Schedule of quantities

SCHEDULE ‘E’ :

1. Name of work:

(i) The work is estimated to cost
(ii) Earnest Money (Composite)
(iii) Performance Guarantee

(iv) Security Deposit

Schedule attached at Page No. 79 - 80

"Supply Installation Testing and Commissioning of LT Panel
Including Civil Work Near IPD Block at NIA, Jaipur"

Civil Works : Rs 14,15,098/-
: 14,15,098/-
: 5% of Tender Acceptances

:2.5%

SCHEDULE ‘F’ (FOR CIVIL COMPONENT OF WORK)

General Rules & Directions

(i)  Officer inviting tender

Joint Director, N.1.A. Jaipur

(ii) Maximum percentage for quantity of :

items of work to be executed beyond

which rates are to determined in

accordance with Clauses 12.2 & 12.3 See below

Estate In-Charge
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Definitions:

2(v) Estate-in-charge

2(viii)

Accepting Authority

2(x) Percentage on cost of materials
and labour to cover all overhead

2(xi)

2(xii)

and profits

Standard schedule of Rates

Department

CLAUSE 1
(i) Time allowed for submission of

(i)

Performance Guarantee, Programme
Chart (Time and Progress) and
Applicable labor licenses, Registration
with EPFO, ESIC and BOCW Welfare
Board including Provident Fund Code
No. or proof of applying thereof

from date of issue of letter of
acceptance.

Maximum allowable extension
with late fee @0.1% per day of
performance guarantee amount
beyond the period as provided
in (i) above

CLAUSE 2
Authority for fixing
compensation under clause 2

CLAUSE2 A

CLAUSE 5

Number of days from the date of issue of 10 days
letter of acceptance for reckoning date of

start

Time allowed for execution of work

Estate In-Charge
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Estate In-charge, NIA, Jaipur
The Vice Chancellor,NIA, Jaipur

15%

DSR-2023 with upto date correction
slips issued upto last date of submission of BID

NIA, Jaipur

7 Days

10 Days

The VC NIA, Jaipur

Not Applicable

01 Year
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Authority to decide :
(i) Extension of Time Joint Director (Admn.) NIA

(ii) Shifting of date of start in case of delay in
handing over of site Joint Director (Admn.) NIA

CLAUSE 6 Yes Applicable

Name of Work : "Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD
Block at NIA, Jaipur"

CLAUSE 7A

Whether Clause 7A shall be applicable Yes
(No Running Account/ Final Bill shall be paid for the work
till the applicable labor licenses, registration with EPFO,
ESIC and BOCW Welfare Board, whatever applicable are
submitted by the contractor to the Estate-in-charge.

CLAUSE 10B(i)

Whether Clause 10 B (i)

Yes
Shall be applicable
CLAUSE 10C Not Applicable
CLAUSE 10 (CC) Not Applicable
CLAUSE 11
Specification to be followed For Civil Works: Latest CPWD Specifications (Vol. | & 11)
with correction slips up to last Date of Submission of BID
CLAUSE 12
Type of work Maintenance Work
12.2&12.3 Deviation limit beyond which Extra and Deviated clause
12.2 & 12.3 shall apply Quantities for all items other
than foundationspecified shall be dealt items as
mentioned in clause as per the provisions of 12
CLAUSE 16
Authority for deciding reduced rates The Vice Chancellor NIA, Jaipur
CLAUSE 17
Defect liability period As per Part A

Estate In-Charge Joint Director (Admn.)
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"Requirement of Technical Representative (s) and Recovery Rate"
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S. Minimum Discipline Designation Minimum Number Rate at which recovery

No. Qualification of (Principal Experience | Of Major + shall be made from the
Technical Technical / Minor contractor in the event of
Representatives Technical Component not fulfilling provision of

Representative) Clause 32(i) per month

(i) Graduate Engineer Civil Project 2 years 1 of Major Rs. 15,000/- per month

or Manager cum or Component per person
Diploma Engineer planning/ Site/ 5 years

billing Engineer

"Assistant Engineer retired from Government Services who are holding Diploma will be treated at par with
Graduate Engineer".
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at
par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma

holders should not exceed 50% of requirement of degree engineers.
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GENERAL CONDITIONS & SPECIFICATIONS FOR CIVIL WORK

General Conditions for Civil Works

The work in general shall be carried out in accordance with the CPWD Specifications 2019 Vol. | to Il
(corrected up to the last date of submission/uploading of bid) hereinafter referred as CPWD
Specifications.

Order of Preference: In case of any difference or discrepancy between the description of items as given
in the schedule of quantities, particular specifications for individual items of work (including special
conditions) and 1.S. Codes etc., the following order of preference shall be observed :

(i) Description of items as given in Schedule of quantities

(ii) Particular specifications

(iii) Special conditions

(iv) Additional condition

(v) Tender drawings attached/ issued during execution

(vi) CPWD Specifications including up to date correction slips.

(vii) General Conditions of Contract 2020 for CPWD Works with up to date correction slips.
(viii) Indian Standards Specifications of B.I.S.

(ix) ASTM, BS, or other foreign origin code mentioned in tender document.
(x) Manufacturer’s specifications and as decided by the Estate-in-charge.
(xi) Sound Engineering practices or well established local construction practices.

The water at site shall be arranged by contractor.

The contractor has to submit the drawing and design with the Architectural drawings and structural
drawings and make any subsequent changes, if required as per the directions of authority. The work shall
be carried out in accordance with the Architectural drawings and structural drawings as approved by the
Estate-in-Charge.

Before commencement of any item of work the agency shall correlate all the relevant architectural and
structural drawings, and specifications etc. and satisfy himself that the information available is complete
and unambiguous. The agency alone shall be responsible for any loss or damage occurring by the
commencement of work based on any erroneous and or incomplete information and no claim
whatsoever shall be entertained on this account.

The Agency shall be solely responsible for the watch and ward / guard of the buildings safety, fittings and
fixtures provided by him against pilferage and breakage during the period of installations and thereafter
till the building is physically handed over to the department. No extra payment shall be made on this
account.

Estate In-Charge Joint Director (Admn.)



Page | 68

1.7 Sample of building materials, fittings and other articles required for execution of work shall be got
approved from the Estate-in-charge before use in the work. The quality of samples brought by the agency
shall be judged by standards laid down in the relevant CPWD/ BIS specifications. All materials and articles
brought by the agency to the site for use shall conform to the samples approved by the Estate-in-charge
which shall be preserved till the completion of the work.

1.8 BIS marked materials except otherwise specified shall be subjected to quality test at the discretion of the
Estate-in-charge besides testing of other materials as per the specifications described for the
item/material. Wherever BIS marked materials are brought to the site of work, the agency shall, if
required, by the Estate-in-charge, furnish manufacturer’s test certificate or test certificate from approved
testing laboratory to establish that the materials/ procured by the agency for incorporation in the work
satisfies the provisions of specifications/ BIS codes relevant to the material and / or the work done.

1.9 Regarding testing of civil & electrical materials, the testing of materials shall be conducted in Govt.
Laboratory/ Govt. colleges/ lITs/NITs or from the laboratory as approved by Estate-in-charge. The charges
of testing of materials in approved laboratory shall be borne by the contractor.

1.10 Additional Conditions for Civil Work
1.10.1 General

1.10.1.1 The bidder shall acquaint himself with the proposed site of work, its approach roads, working
space available before quoting his rates.

1.10.1.2 No Entry/exit/roads other than specified by the Estate-in-charge for purpose of construction
activities will be allowed to be used for construction activity purposes or movement of
trucks/lorries/load-carriers and nothing extra/ delay whatsoever will be accounted for on this
part.

1.10.1.3 The agency shall take all necessary precautions to prevent any nuisance or inconvenience to
the owners, tenants or occupiers of adjacent properties and to the public in general and to
prevent any damage to such properties and any pollution of smoke, streams and water-ways.
He shall make good at his cost and to the satisfaction of the Estate-in-charge, any damage to
roads, paths, cross drainage works or public or private property whatsoever caused thereon
by the agency. All waste or superfluous materials shall be removed by the agency without any
reservation entirely to the satisfaction of the Estate-in-charge.

1.10.1.4 Inthe event of any restrictions being imposed by the Security agency, NIA, Traffic or any other
authority having jurisdiction in the area on the working or movement of labour /material, the
agency shall strictly follow such restrictions and nothing extra shall be payable to the agency
on this account. The loss of time on this account, if any, shall have to be made up by
generating additional resources etc.

1. 10.1.5 The proposed work is highly prestigious; therefore, quality of work is of paramount importance.
Agency shall have to engage well experienced skilled labour to execute the work.
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No payment shall be made for any damage caused by rain, snowfall, flood or any other natural
calamity, whatsoever during the execution of the work. The agency shall be fully responsible
for any damage to the govt. property and work for which the payment has been advanced to
him under the contract and he shall make good the same at his risk and cost. The agency shall
be fully responsible for safety and security of his material, T&P, Machinery brought to the site
by him.

The agency shall ensure that no construction leachate (e.g. cement slurry etc.), is allowed to
percolate into the ground. Adequate precautions are to be taken to safeguard against this
including, reduction of wasteful curing processes, collection, basic filtering and reuse. The
agency shall follow requisite measures for collecting drainage water run-off from construction
areas and material storage sites and diverting water flow away from such polluted areas.
Temporary drainage channels, perimeter dike/swale, etc. shall be constructed to carry the
pollutant-laden water directly to the treatment device or facility (municipal sewer line).

The agency shall comply with the safety procedures, norms and guidelines (as applicable) as
outlined in the document Part 7 Constructional practices and safety- 2005, National Building
code of India, Bureau of Indian Standards. A copy of all pertinent regulations and notices
concerning accidents, injury and first-aid shall be prominently exhibited at the work site.
Depending upon the scope & nature of work, a person qualified in first-aid shall be available at
work site to render and direct first-aid to causalities. A telephone may be provided to first-aid
assistant with telephone numbers of the hospitals displayed. Complete reports of all accidents
and action taken thereon shall be forwarded to the competent authorities

agency shall ensure the following activities for construction workers safety, among other
measures:
Guarding all parts of dangerous machinery.
Precautionary signs for working on machinery
Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in good
condition.
Durable and reusable formwork systems to replace timber formwork and ensure that
formwork where used is properly maintained.
Ensuring that walking surfaces or boards at height are of sound construction and are provided
with safety rails or belts.
Provide protective equipment; helmets etc.
Provide measures to prevent fires. Fire extinguishers and buckets of sand must be provided in
the fire-prone area and elsewhere.
Provide sufficient and suitable light for working during night time.

The agency shall provide for adequate number of garbage bins around the construction

site and the workers facilities and will be responsible for the proper utilization of these bins for

any solid waste generated during the construction. The agency shall ensure that the site and the

workers facilities are kept litter free. Separate bins should be provided for plastic, glass, metal,

biological and paper waste and labeled in both Hindi and English with suitable symbols.
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1.10.2.10 Agency should spray curing water on concrete structure and shall not allow free flow of water.
Concrete structures should be kept covered with thick cloth/gunny bags and water should be
sprayed on them. Agency shall do water ponding on all sunken slabs using cement and sand
mortar.

1.10.2.11 The Agency shall remove from site all rubbish and debris generated by the Works and keep
Works clean and tidy throughout the Contract Period. All the serviceable and non-serviceable
(malba) material shall be segregated and stored separately. Malba, rubbish & other waste
materials shall be disposed of as directed by Estate in Charge.

1.10.2.12 For this work, If the Contractor Quotes his rates more than 15% below the justified rate for
the tender, such tender shall not be considered

2.0 Preferred Make & Approval of materials:
2.1 The list of preferred make of materials for Civil Works is given as Annexure-XIIl.
3.0 Approved Make for Civil Works:

3.1 Specification/brands names of materials to be used as per the scope of work are listed here. The
efforts should be made by the agency to use indigenous products. The agency should also
consider the availability of spares parts/components for maintenance purposes while proposing
any brand/manufacturer. The materials of any other brand/manufacturer may be proposed for
use by the agency in case the brands specified below are not available in the market and/or
agency intends to use some other brand better than the brands mentioned in this list. The
alternate brand can be used only after the approval of Estate-in-charge. The list of approved
make for Civil Works. should be as per Annexure-XIlI.

3.2 All expenditure to be incurred for testing of sample e.g. packaging, sealing, transportation,
loading, unloading etc. including All Material Testing Charges shall be borne by the contractor,
used in the work.
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ADDITIONAL CONDITIONS FOR WORKS

For all items of civil; Latest CPWD Specifications Vol - | to Vol - Il with correction slips upto Last
Date of Submission of BID shall be followed. For the items which are not covered under CPWD
specifications; the special conditions/B.l.S. specifications shall apply. In this regard the decision
of Estate-in-charge shall be final.

Wherever any reference is made of any Indian Standards, it shall be taken as reference to the
latest edition with all amendments/revision issued there upto the date of receipt of tender.

Unless otherwise specified, the agreement rates for all items of work of the schedule of
guantities are for all heights, depths, leads and lifts involved in the execution of work.

The contractor shall make his own arrangements for obtaining electric connection for carrying
out any maintenance activity and make necessary payment directly to the department
concerned.

Other agencies working at site will also simultaneously execute the work entrusted to them and
the contractor shall offer necessary co-operation wherever required to other agencies.

On account of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials. The contractor shall be bound of follow all
such restrictions and adjust the programme for execution accordingly.

The work shall be carried out in @ manner complying in all respects with the requirements of
relevant bye laws of the local bodies, labor laws, minimum wages act, workmen compensation
act and other statutory laws enacted by Central Govt as well as State Govt.

All malba/rubbish/silt/waste/garbage etc. generated due to any operation by the agency from
houses/offices and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point and nothing extra shall be paid on this
account. After the collection of full truck load of the said malba (approx 4.5 cubic meters), the
same shall be disposed of within three working days by the contractor to the authorized
municipal dumping ground. In case of non-removal/disposal in the specified period, a sum of
Rs. Two Hundred per day shall be recovered from the contractor.

No residential accommodation shall be provided to any of the staff engaged by the contractor.
The contractor shall also not be allowed to erect any temporary set up for staff in the campus.

The Engineers who are employed by the contractor under clause-32 of the agreement shall be
present at the site from 9:00 AM to 5:00 PM on all working days and shall carry mobile
telephone(s) to enable the Estate-in-charge to have easy and quick communication. Nothing
extra shall be paid to the contractor on this account and his quoted rates for various items under
this contract will be inclusive of this obligation.
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All materials, T & P consumable and contingent articles required for the work shall be arranged
by the contractor. Materials used shall be in order of preferences.

(i) As per list of preferred makes of materials attached (Annexure-V).

(ii) Under the Nomenclature of the item.

(iii) ISI marked.

(iv) CPWD specifications.

(v) CPWD approved.

(vi) Direction of the Estate-in-charge.

Replaced material used shall have same or richer specifications to the original materials and
compatible to the work.

Chases, holes & drilling works etc. shall be done using only power operated tools.

The contractor shall have to carry out the work other than day to day maintenance according to
programme given by the Estate-in-charge or his representative. The contractor shall not carry
out any work in any building without permission of Estate-in-charge. The contractor shall adhere
to this programme failing which he shall be wholly responsible. No claim for idle labor on any
account shall be entertained. The contractor shall depute his representative daily to the site of
work. His name and signature shall be attested by the contractor for record in the department.

The quarters/flats and portions of quarters/flats where the work is to be executed on any day
shall be got approved from the representative of Estate-in-charge at the site of work. No work
shall be carried out in any quarters/flats without the approval of the representative of the
Estate-in-charge.

Any work carried out without the approval of the representative of the Estate-in-charge at the
site of work shall be rejected and will not be measured and paid for.

The material such as paints, varnish, distempers, water proofing cement paint and primers etc.
as required shall be of approved brand and manufacturers, and of required shade and
conforming in all respects to the relevant I.S. specifications.

The manufacturing date and batch No. inscribed or printed on packs/containers by
manufacturers are only acceptable for all the above said materials. Fresh material shall be
brought at site as far as possible .The material shall be used within its shelf-life as prescribed by
the manufacturer. Any material which has out lived its life shall not be permitted to be used in
the work and removed immediately from the site. The decision of the Estate-in-charge shall be
final & binding.

The contractor shall get the shades of all types of paints, distemper, water proofing cement
paint etc. approved from the Estate-in-charge before procurement of materials.
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The site for the collection and stacking of the material shall be got approved from the Estate-in-
charge.

Nothing extra shall be paid to the contractor for excess consumption of material.
The contractors shall quote their rates inclusive of all taxes, cartage, royalties etc, complete.

Contractor shall take daily instructions. A register will be maintained at the Enquiry Office for
this purpose. The JE will note down the work in flats to be attended to and the dates on which
the work in these flats is to be started. An authorized representative of the contractor will,
therefore, have to visit the Enquire Office daily and note down the instructions in the register.

The contractor and/or his authorized agent should see the site order book every day and get the
compliance noted by the Junior Engineer/Assistant Engineer/Estate-in-charge.

All the items of work in a quarter/flat shall have to be taken up-sequentially i.e. after the patch
repairs are carried out in one quarter, white/ colour washing will be taken in the same quarter
and thereafter painting shall have to be got completed.

All the malba or rubbish generated from dismantling or otherwise during the execution of the
work shall be brought down through the staircase and shall not be thrown to the ground directly
from first floor or second floor etc. This shall be carried and stacked properly to the specified
common disposal point on the same day and site shall be left clear as per the instructions of the
Estate-in-charge.

Any damage to the building structure, fitting or any other articles etc. done by the contractor or
his workman during the execution of the work shall be made good by the contractor at his own
cost.

The contractor shall clear the site properly after the completion of the work.

In case the materials used are less than theoretical requirements the cost for the materials used
less shall be recovered from the contractor at the basic rate as per the prevailing CPWD DSR &
relevant conditions and over heads plus contractors enhancement/abatement as per the clause
12 of the Agreement. For all excess use of material over the theoretical consumption no extra
payment shall be made to the contractor.

Old doors, windows, floors, furniture, Electrical and other fitting shall be cleaned from all
splashes, dust, dirt and mortars etc. The rate for the white washing/ color-
washing/distempering/painting etc. include the cost of removal of splashes and paint marks. In
the event of failure on the part of contractor to remove the splashes and the paint mark, a
compensation at the rates as follows shall be levied.
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30. The contractor shall also assist inspection and collection of samples as instructed by Estate-in
Charge or his representative for testing. The samples of materials/ items of work required for
testing shall be provided free of charge by the contractor. The cost incurred in collection of
samples and its packing and transportation to the approved lab/field laboratory shall be borne
by the contractor. The test outside field laboratory shall be got done from the laboratory
approved by Estate-in-charge. The cost of test shall be borne by the contractor.

31. The Defect liability period of the work shall be 01 year after date of completion/handing over
of the work, whichever is later. The contractor will rectify any type of manufacturing/
functional/quality related defect at his own cost. The contractor will submit a letter regarding
this to the Joint Director before final payment of work.
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Annexure-Xlll
LIST OF PREFERRED MAKES (CIVIL WORKS)

Approved makes of materials to be used in the work are as under. In case of non availability of
these makes, the Estate-in-charge may allow use of alternative BIS/ Non BIS marked makes of

materials in the work may be permitted by the Estate-in-charge.

S.No Material Revised List of Preferred Make

1. (i) Ordinary Portland Cement / Portland ACC, Ultratech, J.K. Cement, Century Cement, Shree Cement,
Pozzolona Cement. Jaypee Cement, Vikram Cement, Wonder Cement
(ii) White Cement Birla White , J.K. White

2. Reinforcement Steel SAIL, Tata Steel, Rashtriyalspat Nigam Ltd.(RINL), JSW Steel Ltd.,

Jindal Steel & Power Ltd.

3. Water Proofing Compounds, Admixtures, Fosroc, ROFF / Dr. Fixit (Pidilite Industries), CICO, Sika, BASF,
Plasticizer, Super Plasticizer, Curing ArdexEndura (Bal Endura), Scot Chemicals, STP Limited, Shalimar,
Compounds MARKCHEM

4, Integral Water proofing compound with Fosroc, Conplast 421 Dr. Fixit : LW+,
cement (For Plaster & Mortar) Sika : Sikacim,

Asian Paints : Smart care vitalia
& equivalent product of BASF, CICO, ArdexEndura, Scot
Chemicals, STP Limited, KRYTON
5. Water proofing for bathroom/ toilet/ Fosroc : Brush Bond,
balcony & other wet areas CICO: Tapecrete,

Dr. Fixit : Pidifine 2K, Sika : Nito Bond,
Asain Paints : Damp Block 2 K
& equivalent product of BASF,
ArdexEndura, Scot Chemicals, STP Limited

6. Crystalline water proofing compound Fosroc : Fosroc Crystalline
Dr Fixit : Dr. Fixit Crystalline
Sika : Sika Crystalline
Asian Paints : Crystalline Quart
& equivalent product of BASF, CICO, ArdexEndura, Pentron, Scot
Chemicals, STP Limited, Shalimar

7. Grouts, Tile Adhesive Latecrete, Kerokoal, BASF, ArdexEndura, Ferrous Crete, Pidilite,
Scot Chemicals, STP Limited, Shalimar, Black MARKCHEM

8 Stone Adhesive Pidilite - Fevimate excel, BASF, ArdexEndura, MYK Laticrete, Scot
Chemicals, Shalimar, STP Limited

9 Structural Steel SAIL, Tata Steel, Rashtriyalspat Nigam Ltd.(RINL), and JSW Steel
Ltd., Jindal Steel & Power Ltd,

10 Polycarbonate Sheet GE Plastic, LEXAN, Bayers

11 Profile steel sheet Ezydeck of TATA, Lloyd Superdeck, JSW / Jindal

11(A) | Sandwich Profile panel Lloyd, Synergy, Metclo, Kingspan (Note : Profile steel sheet

should be of make Tata/Jindal/ISW).

12 Particle Board Action TESA, Greenlam, Merino, Jayna, Green Panel

13 Laminates Action TESA, Greenlam, Century Ply, Merino, Sunmica

14 Flush door shutters Jayna, Century, Durian, Green ply, Merino, Green Panel, Al teak,

Orion Doors, Jain Doors Pvt. Ltd, Black Cobra

14(A) | Wire gauge shutters Jayna, Al teak, MP wood, Goel Industries Corpn.

14(B) | Wire mesh door Jain Doors Pvt. Ltd.

15 Fire Rated Doors Signum Fire Protection, Shakti Metdoor, NAVAIR, Sukri, Promat
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International, Synergy Thrislington, Becker Firesolutions, Shakti
Hormann, Royal Aircon

16 False Ceiling System Armstrong, Hunter Douglas, USG Boral, Saint Gobain, Aerolite,
Metalic, Mineral Fibre, Gypsum Durlum, Diamond Ceiling
17 Plywood/ Veneer Green ply, Century, Merino, Duro, Durian, Green Panel, Black
Cobra
18 Melamine Polish Asian Paints Melamine Gold, Wudfin of Pidilite, Timbertone of ICI
Dulux.
19 Floor Spring & Door Closure Godrej, Dorma, Dorset, Kich
20(a) | Aluminium Section/ ACP/ Composite Panel Hindalco, Jindal, Indian Aluminum co., Omalco, ALEX, ALUTECH
20(b) | AnodisedAluminium Hardware (Heavy Kilong, Alualpha, Classic, Ebco, VIVA
Duty)/ AHPL
21 Clear/Float/Frosted/ Toughen Glass/ Saint Gobain, AlS, Modiguard, Ashai Float, VIVA
Refractive Glass
22 Stainless Steel Railing, Accessories etc. JINDAL, Dorma, Kich, GEZE, Godre;j
23 S.S. Door & Window & Fittings Jindal, Dorma, Kich, Dorset, Godrej, Ozone, Prayag, Chandni
Industries
24 Silicon based water repellant /Weather G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite (Dr. Fixit/Roff),
Sealant STP Limited
25 (a) | Poly-Sulphide Sealant Fosroc, Pidilite (Dr. Fixit/Roff), Sika, BASF, STP Limited
(b) | Sealant MARKCHEM
26 Mosaic tiles/ Chequered Tiles Ultra Tiles, NITCO, Hyper(Mayur), Pavcon, Swastik Tiles, Oswal
Industries, Dalal Tiles Pvt. Ltd., Modi Tiles, Mayur Dynamic
27 Ceramic Tiles Kajaria, RAK, Somany. Qutone, Oasis, Lotus Tiles
28 Vitrified Tiles (Antiskid/Matt/Glazed) Kajaria, RAK, Somany. Qutone, Oasis, Lotus Tiles
(Only Double charged vitrified tile
permitted.)
29 Paver block &Kerb Stone Pavcon, Mayur, KK, Oswal Industries, Dalal Tiles Pvt. Ltd., Modi
Tiles, Lotus Tiles, Mayur Dynamic/ Hyper
30 Dash / Anchoring Fasteners HILTI, Fischer, Bosch, Wurth.
31 Cement Based Wall putty Birla wall care, JK White, Berger, Asian Paints, ShieldmaxX, STP
Limited
32 Oil Bound Washable Distemper / Dry Asian Paints : Professional Acrylic Distemper,
Distemper Nerolac: Beauty Acrylic Distemper,
Berger : Bison Acrylic Distemper,
Dulux ICI : Maxilite
33 1 Quality Acrylic Distemper Asian Paints : Tractor Aqua Lock Paint,
(washable/Ready mix/ Low VOC) Berger : Commando or equivalent paints of Nerolac or ICI-Dulax
34 Acrylic Emulsion Paints Asian Paints : Professional Premium Interior Emulsion Paint,
Nerolac : Beauty Gold,
Berger : Rangoli total care,
ICI-Dulux : Super Cover
35 Plastic Emulsion Paint Asian Paints : Apcolite Heavy Duty Premium Emulsion Paint,
Nerolac : Impression,
Berger : Easy Clean,
ICI-Dulux: 3in1
36 Premium Acrylic Emulsion Paints (Interior) Asian Paints : Royale Luxury Emulsion,
Nerolac : Impression,
Berger : Silk,
ICI Dulux : Velvet touch
37 Textured Exterior Paint Asian paints, Nerolac, Berger Paints, Ultratech Paints, Luxture
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38 Acrylic Smooth Exterior Paint Asian Paints : Apex/ Professional Premium Exterior
Emulsion,Nerolac : XL,Berger : Weather Coat,ICI-Dulux : Weather
Shield, STP Limited
39 Premium Acrylic Smooth Exterior Paint with | Asian Paints : Apex Ultima
Silicon additive. Nerolac : XL Total
Berger : Weather Coat all guard, British Paint
ICI-Dulux : Weather Shield max
40 Synthetic Enamel Paint Asian : Apcolite Premium gloss enamel,
Nerolac : Synthetic Hi gloss
Berger : Luxol Hi gloss, British Paint
ICI —Dulux : Gloss Synthetic enamel
41 Cement Primer Nerolac, BP White (Berger), Decoprime WT(Asian), White primer
(ICl), PrimaxX
42 Steel Primer(Red Oxide Zinc Chromate Asian Paints, Nerolac, Berger, ICI
Primer)
43 Wood Primer Asian Paints (Wood Primer — White/Pink), Berger ICl, Nerolac,
44 Epoxy Paint Asian, Nerolac, Berger, ICl, Kansai Akzo Nobel, STP Limited
45 Fire Paint Asian Paints, Akzo Nobel Coatings India Ltd., PROMAT, Jotun,
STP Limited
46 G.l./ M.S. Pipe Tata, Jindal (Hisar)
47 G.l. Fittings Unik, AVR, Zoloto
48 HDPE Pipes Reliance, Jain Pipes, ORIPLAST, Supreme
49 DI PIPES Electrosteel, Jindal, TATA DUCTURA, Kapilansh, Kesoram
50 DI Fittings Electrosteel, Jindal, TATA DUCTURA, Kapilansh, Kesoram
51 UPVC pipe and Fittings Astral, Supreme, Ashirwad, Prayag
52 CPVC pipe and Fittings Astral, Supreme, Ashirwad, Prayag
53 Centrifugally Cast (spun) iron pipes, fittings NECO, Kapilansh, SKF, RPMF
& accessories
54 Hubless Centrifugally Cast (spun) Iron Pipes | RPMF, SKF
& accessories
55 C.l. Manhole covers, frames & GI Gratings NECO, Kapilansh, SKF, RPMF
56 SFRC Manhole covers & gratings KK, JAIN, PARGATI
57(a) | CP Brass Fittings (Superior Range) Jaquar, Grohe, Roca, Somany (French Collection)
57(b) | CP Brass Fittings (Normal Range) Hindware, Jaguar, Parryware, Somany, Prima, Prayag
58 Sanitary ware, Fittings & accessories Kohler, Roca, Jaquar, Somany (French Collection), Royale of Asian
(Superior Range) Paints
59 Sanitary ware, Fittings & accessories Hindware, CERA, Jaquar, ROCA, Somany, Prima, EssEss /
(Normal Range) Bathsense of Asian Paints, Prayag
60 Mirror Glass Atul, Modi Guard, Jaquar, CERA
61 CPVC Pipe & fitting Astral, Supreme, Ashirwad, Prayag
62 Stainless Steel Sink Neelkanth, Niralli, Jyna, Prayag, Silver Shine,
63 RCC Pipes (NP-2) Lakshmi, Sood&Sood, Jain Pipe Co. (Newai), Mahaveer
Enterprises (Newai), Work well spun pipes, Pali.
64 UPVC Doors & Windows (PROFILE makers & | Fenesta, KOMERLING, RHEAU, Aluplast, NCL VEKA Limited
their authorized Fabricators only)
65 Extruded Polystrene Insulation Board Dowcorning, Supreme, Texas, Analco, STP Limited
66 Heat Resistant Tiles Swastik, Thermatek, Oswal Industries, Ashapura Tiles, Dalal Tiles
Pvt. Ltd., Mayur Dynamic
67 Gypsum Plaster Ferrous Crete, Gyproc Saint Gobain, UltraTech, GypsomaxX
68 Floor hardener Ironite, Ferrok, Hardonate
69 (a) | Modular Expansion Joint Herculus, Sanfield India Ltd. Vexcolt
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(b) Expansion Joint System Construction Specialties International (India) Pvt. Ltd.

70 Glass Wool Dow Corning, U.P. Twiga, Isover

71 UPVC doors and window hardware Rotto, Dorset, Kinlong

72 AAC Block Adhesive Xtralite, Orifix, ArdexEndura, Ferrous Crete, MYK Laticrete, STP

Limited

73 AAC Block UltraTech, Orilite, Seporex (Buildtex), HIL-Aerocon, Aerotuff

74 M.S. tubular windows Jangid Engineering, AGFUV, SEN HARVIC, NAVAIR Delhi, SUKRITI
Press steel door frames Delhi

75 Modular Kitchen & Wardrobes Sleek by Asian Paint or Equivalent approved by Estate in Charge

76 WPC/PVC door shutters & frame Rajshree, Polygreen, Plasto Green, Rajshri Plastiwood

77 FRP Doors & Frames Jain Doors Pvt. Ltd. or Equivalent approved by Estate-in-charge

78 STP/ ETP lon Exchange, Thermax, Venza

79 RO / WTP Ureka Forbs, lon Exchange, Thermax, Venza

80 Aluminium Formwork (Shuttering) MFS Aluminium Formwork System

81 Polymer Mortar Shalimar or Equivalent approved by Estate-in-charge

82 C.P. Brass Bathroom fittings & accessories PRIMA, Prayag, PLATO, Player

83 RMC As approved by Estate-in-charge

Note:-In respect of other materials, any ISI marked material can be used on the work but these shall also meet
the requirement for obtaining GRIHA 3 star rating. In case any material / product listed above does not
meet the requirement required for obtaining GRIHA 3 star rating, alternate product as per decision and
approval of Estate In-charge (NIA, Jaipur) shall be used. In such situation, cost adjustment (if required)
shall be made after approval from Estate In-charge (NIA, Jaipur) and the decision of Estate In-charge (NIA,
Jaipur) shall be binding and shall be binding and final.
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Schedule of Quantity

Name of Work:- "Supply Installation Testing and Commissioning of LT Panel Including Civil Work Near IPD
Block at NIA, Jaipur"

S.No. Description of Items Qty. Unit Net Rate Amount
Part B | Civil Work
1 Earth work in excavation by mechanical means (Hydraulic

excavator)/ manual means over areas (exceeding 30 cm in
depth, 1.5 m in width as well as 10 sgm on plan) including
getting out and disposal of excavated earth lead upto 50 m
and for all lift, as directed by Estate-in-charge.

1.1 All kinds of soil 8 cum 177.5 1420.00

2 Filling available excavated earth (excluding rock) in 5 cum 196 980.00
trenches, plinth, sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating each deposited
layer by ramming and watering, lead up to 50 and for all lif.

3 Providing and laying in position excluding cement concrete
of level: specified grade the cost of centering and shuttering
- All work up to plinth

3.1 1:5:10 (1 cement : 5 manufactured sand derived from 5 cum 4911.85 24559.25
Recycled Concrete Aggregate (RCA) : 10 graded stone
aggregate 40 mm nominal size Recycled Aggregate (RA) )

3.2 1:2:4 (1 cement : 2 coarse sand (zone-lll) including 5 cum 7654.85 38274.25
manufactured sand derived from Recycled Concrete
Aggregate (RCA) upto 25% : 4 graded stone aggregate 20
mm nominal size including Recycled Concrete Aggregate
(RCA) upto 25%)

33 1:3:6 (1 Cement : 3 coarse sand (zone-lll) derived from 40 cum 7294.7 291788.00
natural sources : 6 graded stone aggregate 20 mm nominal
size derived from natural sources)

4 Brick work with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in foundation and plinth in:
41 Cement mortar 1:6(1 cement :6 coarse sand) 4 cum 7132.25 28529.00
5 15 mm cement plaster on the rough side of single or half
brick wall of mix:
5.1 1:6 (1 cement: 6 fine sand) 35 sgm 383 13405.00
6 Structural steel work riveted, bolted or welded in built up 90 kg 133.7 12033.00

sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete.

7 Steel work in built up tubular (round, square or rectangular
hollow tubes etc.) trusses etc., including cutting, hoisting,
fixing in position and applying a priming coat of approved
steel primer, including welding and bolted with special
shaped washers etc. complete.

7.1 Hot finished welded type tubes 650 kg 194.4 126360.00

8 Providing corrugated G.S. sheet roofing including
vertical/curved surface fixed with polymer coated J or L
hooks, bolts and nuts 8 mm diameter with bitumen and G.I.
limpet washers or with G.I. limpet washers filled with white
lead, including a coat of approved steel primer and two
coats of approved paint on overlapping of sheets complete
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(up to any pitch in horizontal/ vertical or curved surfaces),
excluding the cost of purlins, rafters and trusses and
including cutting to size and shape wherever required.

8.1

0.63 mm thick with zinc coating not less than 275 gm/ m2

20

sgm

1087.65

21753.00

Providing ridges or hips of width 60 cm overall width plain
G.S. sheet fixed with polymer coated J or L hooks, bolts and
nuts 8 mm dia G.I. limpet and bitumen washers complete.

9.1

0.63 mm thick with zinc coating not less than 275 gm/m?2

Mtr

980.5

3922.00

10

40 mm thick fine dressed stone flooring over 20 mm
(average) thick base of cement mortar 1:5 (1 cement : 5
coarse sand), including pointing with cement mortar 1:2 (1
cement : 2 stone dust) with an admixture of pigment to
match the shade of stone.

10.1

Red sand stone

270

sgm

1526.05

412033.50

11

Taking out existing CC interlocking paver blocks from
footpath/ central verge, including removal of rubbish etc.,
disposal of unserviceable material to the dumping ground,
for which payment shall be made separately and stacking of
serviceable material within 50 metre lead as per direction
of Estate-in-Charge.

180

sgm

131.75

23715.00

12

Laying old cement cocrete interlocking paver blocks of any
design/ shape laid in required line, level, curvature, colour
and pattern over and including 50 mm thick compacted bed
of coarse sand, filling the joints with fine sand etc. all
complete as per the direction of Estate-in-charge. (Old CC
paver blocks shall be supplied by the department free of
cost).

180

sgm

402.95

72531.00

13

Demolishing cement concrete manually/ by mechanical
means including disposal of material within 50 metres lead
as per direction of Estate - in - charge.

13.1

Nominal concrete 1:3:6 or richer mix (including equivalent
design mix)

28

cum

2434.25

68159.00

14

Demolishing R.C.C. work manually/ by mechanical means
including stacking of steel bars and disposal of
unserviceable material within 50 metres lead as per
direction of Estate - in- charge.

18

cum

3551.25

63922.50

15

Demolishing stone rubble masonry manually/ by
mechanical means including stacking of serviceable
material and disposal of unserviceable material within 50
metres lead as per direction of Estate-in-charge :

15.1

In cement mortar

50

cum

2458.95

122947.50

16

Providing and laying Non pressure NP-3 class ( medium
duty) RCC pipes including collars/ spigot jointed with stiff
mixture of cement mortar in the proportion of 1:2 ( 1
cement: 2 fine sand) including testing of joints etc
complete.

16.1

300 mm dia RCC pipes

36

Mtr

2465.72

88765.92

Total PartB

1415098.00

Gross Total Part "A" + Part "B"

5844693.00

Note: The Contractor has to quote his rates in % above or below on estimated cost i.e. on Rs. 58,44,693.00
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